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Dear Commissioners:

REPROGRAM FUNDS AND APPROVE ARCHITECTURAL SERVICES CONTRACT FOR EAST
LOS ANGELES COMMUNITY THEATER AND REHABILITATION PROJECT
(DISTRICT 1) (3 VOTE)

SUBJECT

This letter recommends the reprogramming of funds previously allocated by the First District for the
San Jose Creek Park project for acquisition and project related costs. This letter also recommends
award of an Architectural Services Contract to Birba Group Architects to provide design services,
prepare construction documents, and perform other related work for the East Los Angeles
Community Theater and Rehabilitation project, located at 5019 East Third Street in unincorporated
East Los Angeles.

IT IS RECOMMENDED THAT THE BOARD:

1. Authorize the Executive Director or his designee to reprogram up to $2,000,000 in Capital Project
Funds and interest earnings from the First Supervisorial District previously allocated to the
Commission for the San Jose Creek Park project, to be used for the East Los Angeles Community
Theater and Rehabilitation project, and to execute any amendments to the Funding Agreement or
related documents with the County.

2. Award and authorize the Executive Director or his designee to execute, amend, and if necessary,
terminate an Architectural Services Contract (Contract) and all related documents with Birba Group
Architects (Consultant) for phase 1 of the East Los Angeles Community Theater and Rehabilitation
project (Project) located at 5019 East Third Street in unincorporated East Los Angeles, using up to
$1,525,000 in First District Capital Project funds included in the Commission’s approved Fiscal Year
2013-2014 budget for this purpose.
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3. Authorize the Executive Director to increase the Contract amount for phase 1, if necessary, by up
to $152,500 (10%) using the same source of funds, to provide for any unforeseen project costs.

4. Authorize the Commission to use up to $322,500 of the First District Capital Project and interest
funds for pre-development administrative costs.

5. Delegate authority to the Executive Director to execute an amendment to the Contract with the
Consultant to provide services for phase 2 of the Project for a $475,000 fee, if additional funds
become available and allocated to the Project.

6. Delegate authority to the Executive Director to increase the Contract amount, if necessary, by up
to $47,500 (10%) for phase 2 of the Project, to provide for any unforeseen project costs, if additional
funds become available and allocated to the Project.

7. Find that the activities in the attached Contract, as described herein, are not subject to the

provisions of the California Environmental Quality Act (CEQA), because they will not have the
potential for causing a significant effect on the environment.

PURPOSE/JUSTIFICATION OF RECOMMENDED ACTION

The purpose of this action is to award an Architectural Services Contract to Birba Group Architects to
provide design services, prepare construction documents, and perform other related work for phase
1 of the East Los Angeles Community Theater and Rehabilitation project. The recommended action
also requests authority for the Executive Director to execute an amendment to the Contract with the
Consultant to provide services for phase 2 of the Project if additional funds become available and
allocated to the Project.

FISCAL IMPACT/FINANCING

There is no impact on the County general fund. The Project has been divided into two phases due to
limited funding available for the Project at this time. Phase 1 services provided under this Contract
will be funded with up to $1,525,000 in First District Capital Project funds.

We are also requesting that your Board approve the transfer of $2,000,000 in Capital Project funds,
previously approved for the San Jose Creek Park project, to the East Los Angeles Community
Theater and Rehabilitation project. These funds have been, included in the Commission’s approved
Fiscal Year 2013-2014 budget for this purpose.

On December 14, 2010, your Board approved funding in the amount of $2,000,000 for the funding of
site acquisition and project related costs for the San Jose Creek Park project. However, this project
is not going forward at this time, and First District has requested these funds be allocated to the East
Los Angeles Community Theater and Rehabilitation project.

A 10% contingency, in the amount of $152,500, is being set aside for any needed, unforeseen
services, using the same source of funds. The remaining $322,500 will be used by the Commission
to pay for pre-development administrative costs

Additional authority is requested to be delegated to the Executive Director to execute an amendment
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to the Contract with the Consultant to provide services for phase 2 of the Project for a $475,000 fee if
additional funds become available and allocated to the Project. An additional $47,500 (10%)
contingency is requested to address any unforeseen project costs for phase 2 of the Project. The
total fee for phase 1 and phase 2 of the Project, assuming availability of funding, has been
negotiated with the Consultant in the amount of $2,000,000.

FACTS AND PROVISIONS/LEGAL REQUIREMENTS

The Project will be located at 5019 East Third Street in unincorporated East Los Angeles, and will
include the reuse of approximately 15,000 square feet for office space and approximately 10,000
square feet for a community theater. The Project also includes related site work and parking spaces.

The project is divided into two phases. Under phase 1, the Consultant will provide design services
through construction document preparation, plan check submissions, and other related work. Should
subsequent funding become available, authority is requested for the Executive Director to amend the
Contract with the Consultant to provide work for phase 2 of the Project including services related to
bid preparation, construction administration, and record drawings.

Should the Consultant require additional or replacement personnel during the term of the Contract, it
will give consideration for any such employment openings to participants in the County’s Department
of Public Social Services’ Greater Avenues for Independence (GAIN) Program and General Relief
Opportunity for Work (GROW) program who meet the minimum qualifications for the open positions.
The Consultant will contact the County’s GAIN/GROW Division for a list of participants by job
category.

The Contract has been approved as to form by County Counsel, and is attached in substantially final
form.

ENVIRONMENTAL DOCUMENTATION

The action is not a project pursuant to the California Environmental Quality Act (CEQA) because it is
an activity that is excluded from the definition of a project by Section 15378 (b) of the State CEQA
guidelines. The proposed action is an administrative activity of government which will not result in
direct or indirect physical change to the environment.

CONTRACTING PROCESS

On May 15, 2008, the Commission initiated a Request for Statement of Qualifications (RFSQ)
process to procure the most qualified architectural and engineering firms for various Commission
projects. Notices of the RFSQ were mailed to 316 architecture and engineering firms identified from
the Commission’s vendor list. An announcement also appeared on the County of Los Angeles web
site. One hundred-thirty-nine RFSQs were requested and distributed.

Twenty-nine firms submitted Statements of Qualifications (SOQ) by the original deadline of June 6,
2008. Immediately following the submittal deadline, a selection panel of Commission staff began
independent evaluations of the SOQs. The evaluation was based on experience and personnel
gualifications, without regard to price. The panel performed its threshold review, and 25 firms passed
basic threshold requirements. The panel agreed on scores for recommendations for a shortlist of
consultants. The shortlist was reviewed and approved by the Acting Executive Director on August 6,
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2008.

On May 14 and 15, 2013, five firms were invited to interview for the purpose of identifying the most
qualified firm for this project. Birba Group Architects was determined to be the most qualified firm
and was invited to submit a fee proposal and enter into negotiations with the Commission. This
resulted in a total negotiated fee for project delivery of $2,000,000, which the Commission has
determined is fair and reasonable. Due to limited funding, however, the Project has been divided into
two phases. The fee negotiated for phase 1 is $1,525,000 and the fee negotiated for phase 2 is
$475,000 for a total contract fee of $2,000,000.

The Summary of Outreach Activities is provided as Attachment A.

IMPACT ON CURRENT SERVICES (OR PROJECTS)

The proposed Contract will provide design and related services necessary to complete the East Los
Angeles Community Theater and Rehabilitation project, which will allow for increased programming
to the residents of unincorporated East Los Angeles.

Respectfully submitted,

SEAN ROGAN
Executive Director

SR:so

Enclosures



ATTACHMENT A

Summary of Qutreach Activities

Request for Qualifications (RFQ) for Landscape Design Services
On May 15, 2008, the following Request for Statements of Qualifications (RFSQ)
was initiated to procure the most qualified architecture and engineering firms for
various Housing Authority and/or Community Development Commission Projects.

A. Newspaper Advertising

Beginning on May 13, 2008, announcements of the RFSQ’s appeared in the
following eight local newspapers:

Dodge Construction News/Green Sheet Los Angeles Sentinel

Eastern Group Publication Los Angeles Times
International Daily Public News The Daily News
La Opinion Wave Community Newspapers

The announcement of the RFSQ was also posted on the County WebVen website.
Firms were asked to request the RFSQs via email directly through the County’s
WebVen website or to obtain the RFSQ from the Commission.

B. Distribution of RFSQs

The Commission’s vendor list was used to mail out the RFSQ to 316
architectural and engineering firms, of which 240 identified themselves as
businesses owned by minorities or women (private firms which are 51 percent
owned by minorities or women, or publicly-owned businesses in which 51
percent of the stock is owned by minorities or women). As a result of the
outreach, 139 RFSQs were requested and distributed by the Commission.

C. Pre-submittal conference

On May 22, 2008, a total of 77 firms attended a mandatory pre-submittal
conference to address questions about the SOQ format, submittal
requirements and scope of various projects.

D. Statements of Qualifications (SOQs)

On June 6, 2008, a total of 29 firms submitted SOQs, of which 10 identified
themselves as female or minority-owned.



E. Review of SOQs and Newspaper Advertising

From June 2008 to July 2008, a review panel consisting of Commission staff
reviewed the SOQs and ranked each firm independently. The panel performed
its threshold review, and 25 firms passed basic threshold requirements. The
panel agreed on consensus scores for recommendations for a shortlist of
consultants. The shortlist was reviewed and approved by the Acting Executive

Director, on August 6, 2008.

On May 14 and 15, 2013, five firms were invited to interview for the purpose of
identifying the most qualified firm for this project. Birba Group Architects was
determined to be the most qualified firm for this project, and was invited to submit a fee
proposal and enter into negotiations with the Commission. This resulted in a total
negotiated fee for project delivery of $2,000,000, which the Commission has determined
is fair and reasonable. Due to limited funding, however, the project has been divided
into two phases. The fee negotiated for phase 1 is $1,525,000 and the fee negotiated

for phase 2 is $475,000 for a total contract fee of $2,000,000.

F. Participation of Minorities and Women — Selected Architect

Name Ownership
Birba Group Architects Minority

G. Participation of Minorities and Women - Firms Not Selected

Ah’be Minority

Carde Ten Architects Minority

Employees

Total:

3

9
30%
100%

Total:
13
13
62%
62%

Total:

12

7
63%
37%

9
minorities
women
minority
women

21
minorities
women
minority
women

19
minorities
women
minority
women



Gonzalez Goodale Architects

FSY Architects

GMP Architects

Harley Ellis Devereaux

Hill Partnership, Inc.

HMC Architects

Hodgetts-Fung Design/Architecture

Non-Minority

Minority

Non-Minority

Non-Minority

Non-Minority

Non-Minority

Non-Minority

Total: 35
20 minorities
12 women
57% minority
34% women
Total: 13
8 minorities
2 women
62% minority
15% women
Total: 17
8 minorities
5 women
47% minority
29% women
Total: 389
72  minority
104 women
19% minority
27% women
Total: 40
15 minorities
13 women
38% minority
33% women
Total: 464
202  minorities
217 women
44% minority
47% women
Total: 15
3 minorities
7 women
20% minority
47% women



IDS Group, Inc.

Katherine Spitz Associates, Inc.

Kennard Design Group

Ken Kurose Architect

Lewis / Schoeplein Architects

Luckman Partnership, Inc.

Martinez Architects, Inc.

Non-Minority

Female

Minority/Female

Minority

Female

Non-Minority

Non-Minority

Total:
26
11
52%
21%

Total:
30%
70%

Total:
90%
40%

Total:

100%
25%

Total:
29%
57%

Total:
25%
33%

Total:
37
14

90%
34%

50
minorities
women
minority
women

10
minority
woman
minority
women

10
minorities
women
minority
women

4
minorities
woman
minority
women

7
minority
women
minority
women

12
minorities
women
minority
women

41
minorities
women
minority
women



Onyx Architects

Osborn Architects

Quatro Design Group

Rachlin Architects

RNL Design

The Albert Group Architects

Tucker Sadler

Non-Minority

Non-Minority

Minority

Non-Minority

Non-Minority

Non-Minority

Non-Minority

Total:

10
33%
48%

Total:
22
23
43%
45%

Total:
20

83%
33%

Total:

14%
7%

Total:
27
91
16%
53%

Total:
40%
50%

Total:
13

23%
33%

21
minorities
women
minority
women

51
minorities
women
minority
women

24
minorities
women
minority
women

14
minority
woman
minority
women

171
minorities
women
minority
women

10
minorities
women
minority
women

40
minorities
women
minority
women



WWCOT Non-Minority Total: 91
73  minorities
49 women
80% minority
42% women

The Commission conducts ongoing outreach to include minorities and women in the
contract award process, including: providing information at local and national
conferences; conducting seminars for minorities and women regarding programs
and services; advertising in newspapers to invite placement on the vendor list; and
mailing information to associations representing minorities and women. The above
information has been voluntarily provided to the Commission.

The recommended award of contract is being made in accordance with the
Commission’s policies and federal regulations, and without regard to race, creed,
color, or gender.



CONTRACT
FOR
ARCHITECTURAL SERVICES

This Architectural Services Contract (“Contract”) is made and entered into this

day of July, 2013, by and between the Community Development Commission of
the County of Los Angeles, hereinafter referred to as “Commission”, and Birba Group
Architects, hereinafter referred to as “Contractor.”

RECITALS
1. PURPOSE

The Commission and Contractor desire to enter into this Contract to enable
Contractor to provide architectural services to the Commission upon the
Commission’s issuance of a notice to proceed (“Notice to Proceed”) for the project
defined below. The purpose of this Contract is to allow the Commission to retain the
services of the Contractor to provide design services, and any other services
required for the development and rehabilitation of the East Los Angeles Community
and Rehabilitation project located at 130 Fetterly Avenue, La Angeles, CA 90022
(“Project”).

TERMS AND CONDITIONS

2. TERM

This Contract shall commence as of the day and year first above written and shall
remain in full force and effect for the duration of the Project, unless sooner
terminated as provided herein.

3. CONTRACTOR'S WORK

The specific statement of work (“Work”) that Contractor will provide is set for in
Attachment A, which is attached hereto and incorporated herein by this reference.

4. RESPONSIBILITIES OF THE COMMISSION

The Commission shall provide all necessary information regarding its requirements
as expeditiously as necessary for the orderly progress of the Services.

The Commission shall designate the representative authorized to act in its behalf
with respect to the Project. The Commission or its representative shall examine
documents submitted by the Contractor and shall promptly render decisions



pertaining thereto to avoid unreasonable delay in the progress of the Contractor's
Services.

The Commission’s designated representative authorized to act in its behalf with
respect to the Project shall be:

Terry Gonzalez, Director

Construction Management Division
Community Development Commission
700 W. Main Street

Alhambra, CA 91801

The Commission’s representative shall examine documents submitted by the
Contractor and shall render decisions pertaining thereto to avoid unreasonable delay
in the progress of the Contractor's Services.

The Commission shall provide the Contractor with any plans, publications, reports,
statistics, records or other data or information pertinent to the Services to be
provided hereunder which are reasonably available to the Commission. However,
their completeness and accuracy cannot be guaranteed. These drawings, plans,
publications, reports, statistics, records or other data or information supplied by the
Commission are the proprietary and confidential property of the Commission and
cannot be transferred or used by the Contractor for any other purpose. The
Contractor agrees to safeguard and return this property to the Commission upon
completion of the Project.

The Commission shall also work with the Contractor to discover existing site
conditions that may affect the order, progress, and cost of the work and Services.

The Commission shall provide information on any previously obtained waivers of
local codes, ordinances, or regulations or standards affecting the design of the
Project.

5. NOTICE TO PROCEED

Contractor agrees to perform, in a timely and professional manner, all architectural
services and any other services that Contractor is authorized to provide pursuant to
this Contract. Upon issuance of the notice to proceed (“Notice to Proceed”) to
Contractor, Contractor shall commence providing the Services set forth in the Notice
to Proceed. Each Notice to Proceed shall be incorporated by reference into this
Contract. Contractor acknowledges, understands, and agrees that entering into this
Contract is not a guarantee that the Commission will issue a Notice to Proceed.
Contractor further acknowledges, understands, and agrees that it is entirely possible
that the Commission never issues a Notice to Proceed and therefore the Contractor
might not provide any Services pursuant to this Contract. The Contractor agrees
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that all Services performed by the Contractor will be the sole responsibility of the
Contractor.

6. COMPENSATION

The Contractor shall submit to the Commission on the 1% day of each month an
invoice on a form approved by the Commission for services rendered, as described
in Attachment A, Statement of Work. Upon receipt and approval, the Commission
will pay the Contractor within thirty (30) days of receipt and approval of the invoice in
accordance with Attachment B, Fee Schedule. The total amount of compensation
under this Contract shall not exceed One Million Five Hundred Thousand Dollars
and 00/100 ($1,525,000.00), which shall include all related expenses.

The Contractor shall be paid in accordance with the Commission’s standard
accounts payable system and as further set forth in Attachment B, Fee Schedule,
which is attached hereto and incorporated herein by this reference. To ensure
prompt payment, the Contractor must submit a monthly invoice on a form approved by
the Commission for services rendered, and this invoice must be approved by the
Commission.

There shall be no adjustments to compensation except as authorized in an amendment
entered into between the parties pursuant to Section 46 of this Contract. The costs for
all services performed by Contractor, that are outside of the scope of services of this
Contract or any amendment, shall be borne solely by Contractor.

The Contractor shall have no claim against the Commission for payment of any
money or reimbursement, of any kind whatsoever, for any service provided by the
Contractor after the expiration or other termination of this Contract. Should the
Contractor receive any such payment, it shall immediately notify the Commission
and shall immediately repay all such funds to the Commission. Payment by the
Commission for services rendered after expiration or termination of this Contract
shall not constitute a waiver of the Commission’s right to recover such payment from
Contractor. This provision shall survive the expiration or other termination of this
Contract.

7. PAYMENT SCHEDULE

The Contractor shall submit invoices for compensation for each phase of the scope of
Services, in a format approved by the Commission, depicting a detailed, itemized list of
actual work completed and total amount due, on a monthly basis. Said compensation
shall be considered full and complete reimbursement for all of the Contractor's costs
associated with the Services provided hereunder, including, but not limited to, all
indirect costs, overhead, and insurance premiums.
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Contractor shall have no claim against the Commission for payment of any money or
reimbursement, of any kind whatsoever, for any service provided by Contractor after
the expiration or other termination of this Contract. Should Contractor receive any
such payment, it shall immediately notify the Commission and shall immediately repay
all such funds to the Commission. Payment by the Commission for services rendered
after expiration or other termination of this Contract shall not constitute a waiver of the
Commission’s right to recover such payment from Contractor.

8. SOURCE AND APPROPRIATION OF FUNDS

The Commission’s obligation is payable only and solely from funds appropriated
through the U.S. Department of Housing and Urban Development (HUD), the Board of
Commissioners of the County of Los Angeles and other funding sources, for the
purpose of this Contract. All funds are appropriated every fiscal year beginning July 1.

In the event this Contract extends into succeeding fiscal years and funds have not
been appropriated, this Contract will automatically terminate as of June 30 of the
current fiscal year. The Commission will endeavor to notify the Contractor in writing
within ten (10) days of receipt of non-appropriation notice.

9. SUSPENSION AND TERMINATION

9.1 Suspension

Commission, at its convenience, and without further liability except as herein specified,
may suspend this Contract, in whole or in part, by written notice personally delivered to
Contractor specifying the effective date and extent of the suspension. Contractor shall
immediately discontinue all services unless otherwise indicated by Contracting Officer.
Upon request of Contracting Officer, Contractor shall surrender within ten (10) days
from receipt of said notice, all Documents (as defined in Section 16 below) other
information relative to the Project, whether complete or in progress, as may have been
accumulated by Contractor. If no Contract as to expenses and fees can be reached,
this Contract may be terminated for the Commission’s convenience. In the event the
entire Contract is suspended and the period of suspension exceeds one calendar year,
this Contract may be deemed, at the Commission’s sole discretion, terminated for the
convenience of Commission upon written notice to the Contractor.

9.2 Termination for Convenience of the Commission

The Commission reserves the right to cancel this Contract in whole or in part for any
reason at all upon ten (10) days' prior written notice to Contractor. In the event of such
termination, Contractor shall be entitled to a prorated portion paid for all satisfactory
Services, unless such termination is made for cause, in which event, compensation if
any, shall be adjusted, in Commission’s reasonable discretion, in such termination. In
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no case shall payment exceed that amount stipulated elsewhere herein for completion
of the respective portion or phase of the Project.

Contractor shall surrender and deliver to the Contracting Officer, to the extent
requested by Contracting Officer, within ten (10) days from receipt of said request all
Documents and other information developed in the performance of this Contract,
whether complete or in process, as may have been accumulated by Contractor.

Commission may take over the Services, and prosecute the same to completion by
contract or otherwise. Contractor shall not be liable to Commission for any excess
costs incurred by Commission in completing the scope of Services of this Contract.

Contractor shall assign the contracts of its Contractors and/or their subContractors to
Commission, to the extent requested by the Contracting Officer.

9.3 Termination for Cause and / or Default

This Contract may be terminated by the Commission upon ten (10) days’ written notice
to the Contractor for cause and/or default (failure to perform satisfactorily any of the
Contract terms, conditions and work items) with no penalties incurred upon termination
or upon the occurrence of any of the following events:

A. Continuing failure of the Contractor to perform any Services in a timely and
professional manner, or Contractor is not properly carrying out the provisions of
the Contract in their true intent and meaning, then in such case, notice thereof in
writing will be served upon the Contractor; and should the Contractor neglect or
refuse to provide a means for a satisfactory compliance with this Contract and
with the direction of the Commission within the time specified in such notices,
the Commission shall have the power to suspend and/or terminate the
performance of this Contract by Contractor in whole or in part.

B. Should the Contractor fail within five (5) days to perform in a satisfactory
manner, in accordance with the provisions of this Contract, or if Contractor
abandons the Services for more than five (5) days, then notice of deficiency
thereof in writing may be served upon Contractor by the Commission. Should
the Contractor fail to comply with the terms of this Agreement within five (5)
days thereatfter, upon receipt of said written notice of deficiency, the Executive
Director of Commission shall have the power to suspend and/or terminate the
performance of this Contract by Contractor in whole or in part.

C. Failure on the part of the Contractor to procure or maintain insurance required
by this Contract shall constitute a material breach of this Contract upon which
the Commission may immediately terminate this Contract.

D. In the event that a petition of bankruptcy shall be filed by or against the
Contractor.
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10.

E. If, through any cause, the Contractor shall fail to fulfill in timely and proper
manner the obligations under this Contract, or if the Contractor shall violate any
of the covenants, agreements, or stipulations of this Contract, the Commission
shall thereupon have the right to terminate this Contract by giving written notice
to the Contractor of such termination and specifying the effective date thereof, at
least five (5) days before the effective date of such termination. In such event,
with respect to all finished or unfinished Documents prepared by the Contractor
under this Contract, Contractor shall be entitled to receive just and equitable
compensation for such that has been satisfactorily completed, subject to the
Commission’s rights of recoupment, cut-off, and withholding.

9.4 Termination for Improper Consideration

Commission may, by written notice to Contractor, immediately terminate the right of
Contractor to proceed under this Contract if it is found that consideration, in any form,
was offered or given by Contractor, either directly or through an intermediary, to any
Commission officer, employee or agent with the intent of securing the Contract or
securing favorable treatment with respect to the award, amendment or extension of the
Contract or the making of any determinations with respect to the Contractor's
performance pursuant to the Contract. In the event of such termination, the
Commission shall be entitled to pursue the same remedies against Contractor as it
could pursue in the event of termination for cause and / or default by the Contractor.

Contractor shall immediately report any attempt by a Commission officer or employee
to solicit such improper consideration. The Report shall be made to the Executive
Director of the Commission.

Among other items, such improper consideration may take the form of cash, discounts,
service, the provision of travel or entertainment, or tangible gifts.

ASSIGNMENT BY CONTRACTOR

The Contractor shall not assign its rights or delegate its duties under this Contract,
whether in whole or in part, without the prior written consent of the Commission, in
its discretion, and any attempted assignment or delegation without such consent
shall be null and void. For purposes of this paragraph, Commission consent shall
require a written amendment to this Contract, which is formally approved and
executed by the parties. Any payments by the Commission to any approved
delegate or assignee on any claim under this Contract shall be deductible, at the
Commission's sole discretion, against the claims, which the Contractor may have
against the Commission.

Shareholders, partners, members, or other equity holders of the Contractor may

transfer, sell, exchange, assign, or divest themselves of any interest they may have
therein. However, in the event any such sale, transfer, exchange, assignment, or
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11.

12.

13.

divestment is affected in such a way as to give majority control of the Contractor to
any person(s), corporation, partnership, or legal entity other than the majority
controlling interest therein at the time of execution of this Contract, such disposition
is an assignment requiring the prior written consent of the Commission in
accordance with applicable provisions of this Contract.

Any assumption, assignment, delegation, or takeover of any of the Contractor's
duties, responsibilities, obligations, or performance of same by any entity other than
the Contractor, whether through assignment, subcontract, delegation, merger,
buyout, or any other mechanism, with or without consideration for any reason
whatsoever without the Commission's express prior written approval, shall be a
material breach of this Contract which may result in the termination of this Contract.
In the event of such termination, the Commission shall be entitled to pursue the
same remedies against the Contractor as it could pursue in the event of default by
the Contractor.

CONFIDENTIALITY OF REPORTS

The Contractor shall keep confidential all reports, information and data received,
prepared or assembled pursuant to performance hereunder. Such information shall
not be made available to any person, firm, corporation or entity without the prior written
consent of the Commission.

SUBCONTRACTING

The Contractor may subcontract only those specific portions of the Services allowed in
the original specifications covered by this Contract. The Contractor shall not
subcontract any part of the Services covered by this Contract or permit subcontracted
services to be further subcontracted without prior written approval by the Commission.

INSURANCE

Without limiting Contractor's indemnifications of the Commission provided in Section
14 below, Contractor shall procure and maintain, at Contractor’s sole expense for the
duration of this Contract or as otherwise set forth herein, the insurance policies
described herein. Such insurance shall be secured from carriers admitted in
California, or authorized to do business in California. Such carriers shall be in good
standing with the California Secretary of State’s Office and the California
Department of Insurance. Such carriers must be admitted and approved by the
California Department of Insurance or must be included on the California
Department of Insurance List of Eligible Surplus Line Insurers (hereinafter “LESLI").
Such carriers must have a minimum rating of or equivalent to A:VIIl in Best's
Insurance Guide. Contractor shall, concurrent with the execution of this Contract,
deliver to the Commission certificates of insurance with original endorsements
evidencing the insurance coverage required by this Contract. If original
endorsements are not immediately available, such endorsements may be delivered
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subsequent to the execution of this Contract, but no later than thirty (30) days
following execution of this Contract. The certificates and endorsements shall be
signed by a person authorized by the insurers to bind coverage on its behalf.
Contractor shall provide Commission with certificates of insurance and applicable
endorsements each year during the term of this Contract to evidence its annual
compliance with the insurance requirements set forth herein. The Commission
reserves the right to require complete certified copies of all policies at any time.
Said insurance shall be in a form acceptable to the Commission and may provide for
such deductibles as may be acceptable to the Commission. Any self-insurance
program and self-insured retention must be separately approved by the Commission.
In the event such insurance does provide for deductibles or self-insurance,
Contractor agrees that it will defend, indemnify and hold harmless the Commission,
its elected and appointed officers, officials, representatives, employees, and agents
in the same manner as they would have been defended, indemnified and held
harmless if full coverage under any applicable policy had been in effect. Each policy
shall be endorsed to stipulate that the Commission be given at least thirty (30) days’
written notice in advance of any cancellation or any reduction in limit(s) for any policy
of insurance required herein. Contractor shall give the Commission immediate
notice of any insurance claim or loss which may be covered by insurance.
Contractor represents and warrants that the insurance coverage required herein will
also be provided by any entities with which Contractor contracts, as detailed below.
All certificates of insurance and additional insured endorsements shall carry the
following identifier: East Los Angeles Community Theater and Rehabilitation Project
(Address).

The insurance policies set forth herein shall be primary insurance and non
contributory with respect to the Commission. The insurance policies shall contain a
waiver of subrogation for the benefit of the Commission. Failure on the part of
Contractor, and/or any entities with which Contractor contracts, to procure or
maintain the insurance coverage herein may, upon the Commission’s sole
discretion, constitute a material breach of this Contract pursuant to which the
Commission may immediately terminate this Contract and exercise all other rights
and remedies set forth herein, at its sole and absolute discretion, and without
waiving such default or limiting the rights or remedies of the Commission, procure or
renew such insurance and pay any and all premiums in connection therewith and all
monies so paid by the Commission shall be immediately repaid by the Contractor to
the Commission upon demand including interest thereon at the default rate. In the
event of such a breach, the Commission shall have the right, at its sole election, to
participate in and control any insurance claim, adjustment, or dispute with the
insurance carrier. Contractor’s failure to assert or delay in asserting any claim shall
not diminish or impair the Commission’s rights against the Contractor or the
insurance carrier.

When Contractor, or any entity with which Contractor contracts, is naming the
Commission as an additional insured on the general liability insurance policy set forth
below, then the additional insured endorsement shall contain language similar to the
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language contained in ISO form CG 20 10 11 85. In the alternative and in
Commission's sole and absolute discretion, it may accept both CG 20 10 10 01 and
CG 20 37 10 01 in place of CG 20 10 11 85. The following insurance policies shall be
maintained by Contractor and any entity with which Contractor contracts for the
duration of this Contractor, unless otherwise set forth herein:

A. GENERAL LIABILITY INSURANCE (written on ISO policy form CG 00 01
or it's equivalent) including coverage for personal injury, death, property damage
and contractual liability with limits of not less than the following:

General Aggregate $2,000,000
Products/ Completed Operations Aggregate  $2,000,000
Personal and Advertising Injury $1,000,000
Each Occurrence $1,000,000

The Commission, the Housing Authority of the County of Los Angeles (“Housing
Authority”), the County of Los Angeles (“County”) (hereinafter collectively referred to as
the “Public Agencies”), and each of their elected and appointed officers, officials,
representatives, employees, and agents (hereinafter collectively referred to as the
“Agents”) shall be covered as additional insureds on such policy.

B. WORKERS' COMPENSATION and EMPLOYER’S LIABILITY insurance
providing workers’ compensation benefits, as required by the Labor Code of the
State of California. This must include a waiver of subrogation in favor of Public
Agencies and their Agents. In all cases, the above insurance shall include
Employer’s Liability coverage with limits of not less than the following:

Each Accident $1,000,000
Disease-Policy Limit $1,000,000
Disease-Each Employee $1,000,000
C. AUTOMOBILE LIABILITY INSURANCE (written on 1SO policy form CA 00

01 or its equivalent) with a limit of liability of not less than one million dollars
($1,000,000) for each incident. Such insurance shall include coverage of all “owned”,
“hired”, and “non-owned” vehicles, or coverage for “any auto.” The Public Agencies
and their Agents, shall be covered as additional insureds on such policy.

D. PROFESSIONAL LIABILITY INSURANCE, including coverage for personal
injury, death, property damage, and contractual liability in an amount not less than One
Million Dollars ($1,000,000) for each occurrence (Two Million Dollars ($2,000,000)
general aggregate). Said insurance shall be maintained for the statutory period during
which the professional maybe exposed to liability. Contractor shall require that the
aforementioned professional liability insurance coverage language also be
incorporated into its contract with any other entity with which it contracts for
professional services.
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14.

15.

16.

Contractor agrees that it will require all of the above mentioned insurance requirements
be incorporated in its contract with any entity with which it contracts in relation to this
Contract, the Services, or in relation to the property or Project that is the subject of this
Contract.

INDEMNIFICATION

The Contractor agrees to indemnify, defend and hold harmless the Public Agencies
and their Agents from and against any and all liability, demands, damages, claims,
causes of action, fees (including reasonable attorney’s fees and costs and expert
witness fees), and expenses, including, but not limited to, claims for bodily injury,
property damage, and death (hereinafter collectively referred to as “Liabilities”), that
arise out of, pertain to, or relate to the negligence, recklessness, or willful
misconduct of Contractor. Such indemnification language, in favor of the Public
Agencies and their Agents, shall also be incorporated in Contractor’'s contracts with
any and all entities, which are providing professional services, with which it
contracts. These indemnification provisions shall remain in full force and effect and
survive the termination and/or expiration of this Contract. Contractor agrees to
require any and all entities with which it contracts to agree to and abide by the above
mentioned indemnification requirements in favor of the Public Agencies and their
Agents, as applicable to each of them.

COMMISSION’'S QUALITY ASSURANCE PLAN

The Commission or its agent will evaluate Contractor's performance under this
Contract on not less than an annual basis. Such evaluation will include assessing
Contractor's compliance with all Contract terms and performance standards.
Contractor deficiencies, which Commission determines are severe or continuing and
that may place performance of the Contract in jeopardy, if not corrected, will be
reported to the Board of Commissioners. The report will include
improvement/corrective action measures taken by the Commission and Contractor. If
improvement does not occur consistent with the corrective measure, the Commission
may terminate this Contract, pursuant to Section 9.3, or impose other remedies as
specified in this Contract.

A performance review will be conducted no later than ninety (90) days prior to the end
of the first and second years of this Contract to evaluate the performance of the
Contractor. Based on the assessment of the performance review, as determined by
the Commission in its sole discretion, written notification will be given to the Contractor
whether this Contract will be terminated at the end of the current year or will be
continued into the next Contract year.

COMMISSION OWNERSHIP OF DOCUMENTS

All drawings, designs, plans, specifications, notes, data, reports, estimates,
summaries and other documents (hereinafter collectively referred to as
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17.

18.

19.

“Documents”) prepared and furnished by the Contractor in relation to this Contract
shall become the property of the Commission upon the Commission’s written
approval of the Documents or upon the prior termination of the Contractor’s Services
hereunder, and the Contractor shall have no claim of any kind, including without
limitation, for further employment or additional compensation as a result of exercise
by the Commission of its full rights of ownership and use of the Documents. The
Contractor shall retain a record copy for its own files.

INDEPENDENT CONTRACTOR

The Contractor shall perform the Services as an independent Contractor and shall not
be considered an employee of the Commission or under Commission supervision or
control. This Contract is by and between the Contractor and the Commission, and is
not intended, and shall not be construed, to create the relationship of agent, employee,
or joint venture, between the Commission and the Contractor.

The Contractor agrees that any claims, liability, damage, or lawsuits resulting from its
negligence, including items that are not in compliance with federal, state, or local
codes, regulations and laws, will be the sole responsibility of the Contractor.

If the Contractor is comprised of more than one legal entity, each such entity shall be
jointly and severally liable and responsible hereunder.

EMPLOYEES OF CONTRACTOR

Workers’” Compensation: Contractor understands and agrees that all persons
furnishing services to the Commission pursuant to this Contract are, for the purpose of
workers’ compensation liability, employees solely of Contractor. Contractor shall bear
sole responsibility and liability for providing workers’ compensation benefits to any
person for injury arising from an accident connected with services provided to the
Commission under this Contract.

Professional Conduct: The Commission does not and will not condone any act,
gestures, comments or conduct from the Contractor's employees, agents or
subContractors which may be construed as sexual harassment or any other type of
activity or behavior that might be construed as harassment. The Commission will
properly investigate all charges of harassment by residents, employees or agents of
the Commission against any and all Contractor’s employees, agents or subContractors
providing services for the Commission. The Contractor assumes all liability for the
actions of the Contractor’'s employees, agents or subContractors and is responsible for
taking appropriate action after the Contractor receives reports of harassment.

CONTRACTOR'S WARRANTY OF ADHERENCE TO COMMISSION'S CHILD
SUPPORT COMPLIANCE PROGRAM
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20.

21.

22.

23.

The Contractor acknowledges that the Commission has established a goal of
ensuring that all individuals who benefit financially from the Commission through a
contract, are in compliance with their court-ordered child, family, and spousal
support obligations in order to mitigate the economic burden otherwise imposed
upon the taxpayers of the County of Los Angeles.

As required by Commission Child Support Compliance Program and without limiting
Contractor’s duty under this Contract to comply with all applicable provisions of law,
Contractor warrants that it is now in compliance and shall, during the term of this
Contract, maintain compliance with employment and wage reporting requirements
as required by the Federal Social Security Act (42 USC Section 653a) and California
Unemployment Insurance Code Section 1088.5, and shall implement all lawfully
served Wage and Earnings Withholding Orders or CSSD Notices of Wage and
Earnings Assignment for Child or Spousal Support, pursuant to Code of Civil
Procedure Section 706.031 and Family Code Section 5246(b).

TERMINATION FOR BREACH OF WARRANTY TO COMPLY WITH
COMMISSION'S CHILD SUPPORT COMPLIANCE PROGRAM

Failure of the Contractor to maintain compliance with the requirements set forth in
Paragraph 19, “CONTRACTOR’'S WARRANTY OF ADHERENCE TO Commission’s
CHILD SUPPORT COMPLIANCE PROGRAM” shall constitute default under this
Contract. Without limiting the rights and remedies available to Commission under
any other provision of this Contract, failure of Contractor to cure such default within
ninety (90) calendar days of written notice shall be grounds upon which Commission
may terminate this Contract pursuant to Paragraph 9.3 - and pursue debarment of
Contractor, pursuant to Commission Policy.

POST MOST WANTED DELINQUENT PARENTS LIST

The Contractor acknowledges that the County places a high priority on the
enforcement of child support laws and the apprehension of child support evaders.
The Contractor understands that it is County's and Commission's policy to strongly
encourage all Contractors to voluntarily post an entitled “L.A.’’s Most Wanted:
Delinquent Parents” poster in a prominent position at Contractor’s place of business.
The Child Support Services Department (CSSD) will supply Contractor with the
poster to be used.

INDEPENDENT CONTRACTOR

This Contract does not, is not intended to, nor shall it be construed to create the
relationship of agent, employee or joint venture between the Commission and the
Contractor. The Contractor’s relationship to the Commission is solely as an
independent contractor.

DRUG-FREE WORKPLACE ACT OF THE STATE OF CALIFORNIA
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24.

25.

The Contractor certifies under penalty of perjury under the laws of the State of
California that the Contractor will comply with the requirements of the Drug-Free
Workplace Act of 1990.

SAEETY STANDARDS AND ACCIDENT PREVENTION

The Contractor shall comply with all applicable federal, state and local laws governing
safety, health and sanitation. The Contractor shall provide all safeguards, safety
devices and protective equipment and take any other needed actions, as its own
responsibility, reasonably necessary to protect the life and health of employees on the
job and the safety of the public and to protect property in connection with the
performance of this Contract.

COMPLIANCE WITH LAWS

The Contractor agrees to be bound by all applicable federal, state and local laws,
regulations, and directives as they pertain to the performance of this Contract,
including but not limited to, the Housing and Community Development Act of 1974, as
amended by the Cranston-Gonzalez National Affordable Housing Act, 1990, and the
24 CFR Part 85, and the Americans with Disabilities Act of 1990. If the compensation
under this Contract is in excess of $100,000 then Contractor shall comply with
applicable standards, orders, or requirements issued under Section 306 of the Clean
Air Act (42 U.S.C. 18579h), Section 508 of the Clean Water Act (33 U.S.C. 1368),
Executive Order 11738, and Environmental Protection Agency Regulations (40 CFR
part 15).

The Contractor must obtain and present all relevant state and local insurance, training
and licensing pursuant to services required within this Contract.

Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973

No person in the United States shall be excluded from participating in, be denied the
benefits of, or subject to discrimination under this Contract on the basis of age or with
respect to an otherwise qualified disabled individual.

Section 109 of the Housing and Community Development Act of 1974

No person in the United States shall on the ground of race, color, or national origin, be
excluded from participation in, be denied the benefits of, or be subjected to
discrimination under any program or activity funded in whole or in part with funds made
available under this title.

During the performance of the Contract, the Contractor agrees to comply with the
following federal provisions:
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Civil Rights Act of 1964, Title VI (Non-Discrimination in Federally-Assisted
Programs)

The Contractor shall comply with the Civil Rights Act of 1964 Title VI which provides
that no person shall, on the grounds of race, color, or national origin, be excluded from
participation in, be denied the benefits of, or be subjected to discrimination under any
program or activity receiving federal financial assistance.

Age Discrimination Act of 1975 and Section 504 of the Rehabilitation Act of 1973

The Contractor shall comply with the Age Discrimination Act of 1975 and Section 504
of the Rehabilitation Act of 1973, which require that no person in the United States
shall be excluded from participating in, denied the benefits of, or subject to
discrimination under this Contract on the basis of age or with respect to an otherwise
qualified disabled individual.

Executive Order 11246 and 11375, Equal Opportunity in Employment (non-
discrimination in Employment by Government Contractors and SubContractors)

The Contractor shall comply with Executive Order 11246 and 11375, Equal
Opportunity in Employment, which requires that during the performance of this
Contract, the Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex or national origin. The Contractor will
take affirmative action to ensure that applicants are employed, and that employees are
treated fairly during employment, without regard to their race, color, religion, sex or
national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices to be provided
by the contracting officer setting forth the provisions of the non-discrimination clause.

The Contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex or national origin.

The Contractor will send to each labor union or representative of workers with which he
has a collective bargaining Contract or other contract or understanding, a notice to be
provided by the agency of the Contractor's commitments under Section 202 of
Executive Order No. 11246 of September 24, 1965, and shall post copies of the notice
in conspicuous places available to employees and applicants for employment. The
Contractor will comply with all provisions of Executive Order No. 11246 of September
24, 1965, and of the rules, regulations and relevant orders of the Secretary of Labor.

The Contractor will furnish all information and reports required by the Executive Order
and by the rules, regulations and orders of the Secretary of Labor, or pursuant thereto,
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and will permit access to its books, records, and accounts by the Commission and the
Secretary of Labor for purposes of investigation to ascertain compliance with such
rules, regulations and orders.

In the event of Contractor's noncompliance with the non-discrimination clauses of this
Contract or with any of such rules, regulations or orders, this Contract may be
canceled, terminated or suspended in whole or in part and the Contractor may be
declared ineligible for further Government contracts in accordance with procedures
authorized in the Executive Orders and such other sanctions may be imposed and
remedies invoked as provided in the Executive Order or by rule, regulation or order of
the Secretary of Labor, or as otherwise provided by law.

The Contractor will include the provisions of these paragraphs in every subcontract or
purchase order unless exempted by rules, regulations, or orders of the Secretary of
Labor issued pursuant to Section 204 of the Executive Order No. 11246 of September
24, 1965, that such provisions will be binding upon each subcontractor or vendor. The
Contractor will take such actions with respect to any subcontract or purchase order as
the Commission may direct as a means of enforcing such provisions including
sanctions for noncompliance, provided however, that in the event the Contractor
becomes involved in, or is threatened with litigation by a subcontractor or vendor as a
result of such direction by the Commission, the Contractor may request the United
States to enter into such litigation to protect the interests of the United States.

Section 3 or GAIN/GROW

Depending on the funding source, the applicable of either Section 3 or GAIN/GROW
will apply. If the contract is funded with federal source(s), Section 3 will apply. If the
project is funded with a non-federal source(s), GAIN/GROW would apply. If the project
is funded with both federal and nonfederal sources, Section 3 would apply.

Section 3 of the Housing and Urban Development Act of 1968, as Amended (if

applicable)

The work to be performed under this Contract may be subject to the requirements of
Section 3 of the Housing and Urban Development Act of 1968, as amended, 12
U.S.C. 1701u (Section 3). The purpose of Section 3 is to ensure that employment
and other economic opportunities generated by HUD assistance or HUD-assisted
projects covered by Section 3, shall, to the greatest extent feasible, be directed to
low-and very low-income persons, particularly persons who are recipients of HUD
assistance for housing.

The parties to this Contract agree to comply with HUD's regulations in 24 CFR Part
135, which implement Section 3. As evidenced by their execution of this Contract,
the parties to this Contract certify that they are under no contractual or other
impediment that would prevent them from complying with the Part 135 regulations.

15

East Los Angeles Community Theater & Rehabilitation-Architect Contract
Revised 06/27/13



The Contractor agrees to send to each labor organization or representative of
workers with which the Contractor has a collective bargaining Contract or other
understanding, if any, a notice advising the labor organization or workers'
representative of the Contractor's commitments under this Section 3 clause, and will
post copies of the notice in conspicuous places at the work site where both
employees and applicants for training and employment positions can see the notice.
The notice shall describe the Section 3 preference, shall set forth minimum number
and job titles subject to hire, availability of apprenticeship and training positions, the
qualifications for each; and the name and location of the person(s) taking
applications for each of the positions; and the anticipated date the work shall begin.

The Contractor agrees to include this Section 3 clause in every subcontract subject
to compliance with regulations in 24 CFR Part 135, and agrees to take appropriate
action, as provided in an applicable provision of the subcontract or in this Section 3
clause, upon a finding that the subcontractor is in violation of the regulations in 24
CFR Part 135. The Contractor will not subcontract with any subcontractor where the
Contractor has notice or knowledge that the subcontractor has been found in
violation of the regulations in 24 CFR Part 135.

The Contractor will certify that any vacant employment positions, including training
positions, that are filled (1) after the Contractor is selected but before the Contract is
executed, and (2) with persons other than those to whom the regulations of 24 CFR
part 135 require employment opportunities to be directed, were not filled to
circumvent the Contractor’s obligations under 24 CFR Part 135.

Noncompliance with HUD's regulations in 24 CFR Part 135 may result in
sanctions, termination of this Contract for default, and debarment or suspension
from future HUD assisted contracts.

With respect to work performed in connection with Section 3 covered Indian housing
assistance, Section 7(b) of the Indian Self-Determination and Education Assistance
Act (25 U.S.C. 450e) also applies to the work to be performed under this Contract.
Section 7(b) requires that to the greatest extent feasible (i) preference and
opportunities for training and employment shall be given to Indians, and (ii)
preference in the award of contracts and subcontracts shall be given to Indian
organizations and Indian-owned Economic Enterprises. Parties to this Contract that
are subject to the provisions of Section 3 and Section 7(b) agree to comply with
Section 3 to the maximum extent feasible, but not in derogation of compliance with
Section 7(b).

OR

Greater Avenues for Independence (Gain) Program and General Relief
Opportunity for Work (Grow) Program (if applicable)
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26.

27.

28.

Should the Contractor require additional or replacement personnel after the effective
date of this Contract, the Contractor shall give consideration for any such
employment openings to participants in the County’s Department of Public Social
Services’ Greater Avenues for Independence (GAIN) Program or General Relief
Opportunity for Work (GROW) Program who meet the Contractor's minimum
gualifications for the open position. The Contractor shall contact the County’s
GAIN/GROW Division at (626) 927-5354 for a list of GAIN/GROW participants by job
category.

CONTRACTOR’'S WARRANTY OF COMPLIANCE WITH COUNTY'S DEFAULTED
PROPERTY TAX REDUCTION PROGRAM

Contractor acknowledges that Los Angeles (County) has established a goal of
ensuring that all individuals and businesses that benefit financially from County
through contract are current in paying their property tax obligations (secured and
unsecured roll) in order to mitigate the economic burden otherwise imposed upon
County and its taxpayers.

Unless Contractor qualifies for an exemption or exclusion, Contractor warrants and
certifies that to the best of its knowledge, it is now in compliance, and during the
term of this Contract will maintain compliance, with Los Angeles County Code
Chapter 2.206.

TERMINATION FOR BREACH OF WARRANTY TO MAINTAIN COMPLIANCE
WITH COUNTY'S DEFAULTED PROPERTY TAX REDUCTION PROGRAM

Failure of Contractor to maintain compliance with the requirements set forth in
paragraph 26 “CONTRACTOR’S WARRANTY OF COMPLIANCE WITH COUNTY'S
DEFAULTED PROPERTY TAX REDUCTION PROGRAM” shall constitute a default
under this Contract. Without limiting the rights and remedies available to
Commission or County under any other provision of this Contract, failure of
Contractor to cure such default within 10 days of notice shall be grounds upon which
Commission/County may terminate this Contract and/or pursue debarment of
Contractor pursuant to County Code Chapter 2.206.

FEDERAL LOBBYIST REQUIREMENTS

The Contractor is prohibited by the Department of Interior and Related Agencies
Appropriations Act, known as the Byrd Amendments, and HUD's 24 CFR Part 87, from
using federally appropriated funds for the purpose of influencing or attempting to
influence an officer or employee of any agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with
the awarding of any Federal contract, the making of any Federal grant, loan or
cooperative Contract, and any extension, continuation, renewal, amendment or
modification of said documents.
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30.

31.

The Contractor must certify in writing on the Federal Lobbyist Requirements
Certification form that they are familiar with the Federal Lobbyist Requirements and
that all persons and/or subcontractors acting on behalf of the Contractor will comply
with the Lobbyist Requirements.

Failure on the part of the Contractor or persons/subcontractors acting on behalf of the
Contractor to fully comply with the Federal Lobbyist Requirements may be subject to
civil penalties.

NOTICE TO EMPLOYEES REGARDING THE FEDERAL EARNED INCOME
CREDIT

The Contractor shall notify its employees, and shall require each subcontractor to notify
its employees, that they may be eligible for the Federal Earned Income Credit under
the federal income tax laws. Such notice shall be provided in accordance with the
requirements set forth in Internal Revenue Service Notice 1015.

USE OF RECYCLED-CONTENT PAPER PRODUCTS

Consistent with the Board of Supervisors’ policy to reduce the amount of solid waste
deposited at the County landfills, the Contractor agrees to use recycled-content paper
to the maximum extent possible on the Project.

CONTRACTOR RESPONSIBILITY AND DEBARMENT

A responsible Contractor is a contractor, Contractor, vendor, or operating agency
who has demonstrated the attribute of trustworthiness, as well as quality, fitness,
capacity and experience to satisfactorily perform the contract. It is the policy of
the Commission, Housing Authority, and County to conduct business only with
responsible Contractors.

The Contractor is hereby notified that if the Commission acquires information
concerning the performance of the Contractor on this or other contracts which
indicates that the Contractor is not responsible, the Commission may, in addition
to other remedies provided in this Contract, debar the Contractor from bidding or
proposing on, or being awarded, and/or performing work on Commission
contracts for a specified period of time, which generally will not to exceed five
years, but may exceed five years or be permanent if warranted by
circumstances, and terminate any or all existing contracts the Contractor may
have with the Commission.

The Commission may debar a contractor, Contractor, vendor or operating
agency if the Board of Commissioners finds, in its discretion, that the Contractor,
Contractor, vendor, or operating agency has done any of the following: (1)
violated any term of a contract with the Commission, Housing Authority, or
County, or a nonprofit corporation created by the Commission, Housing
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Authority, or County (2) committed any act or omission which negatively reflects
on the its quality, fithess or capacity to perform a contract with the Commission,
Housing Authority, or County or any other public entity, or a nonprofit corporation
created by the Commission, Housing Authority, or County, or engaged in a
pattern or practice which negatively reflects on same, (3) committed an act or
offense which indicates a lack of business integrity or business honesty, or (4)
made or submitted a false claim against the Commission, Housing Authority,
County, or any other public entity.

D. If there is evidence that the Contractor may be subject to debarment, the
Commission will notify the Contractor in writing of the evidence, which is the
basis for the proposed debarment and will advise the Contractor of the scheduled
date for a debarment hearing before the Contractor Hearing Board.

E. The Contractor Hearing Board will conduct a hearing where evidence on the
proposed debarment is presented. The Contractor and/or the Contractor’s
representative shall be given an opportunity to submit evidence at that hearing.
After the hearing, the Contractor Hearing Board shall prepare a tentative
proposed decision, which shall contain a recommendation regarding whether the
Contractor should be debarred, and, if so, the appropriate length of time of the
debarment. The Contractor and the Commission shall be provided an
opportunity to object to the tentative proposed decision prior to its presentation to
the Board of Commissioners.

F. After consideration of any objections, or if no objections are submitted, a record
of the hearing, the proposed decision and any other recommendation of the
Contract Hearing Board shall be presented to the Board of Commissioners. The
Board of Commissioners shall have the right to modify, deny or adopt the
proposed decision and recommendation of the Hearing Board.

G. If a Contractor has been debarred for a period longer than five years, that
Contractor may, after the debarment has been in effect for at least five years,
submit a written request for review of the debarment determination to reduce the
period of debarment or terminate the debarment. The Commission may, in its
discretion, reduce the period of debarment or terminate the debarment if it finds
that the Contractor has adequately demonstrated one or more of the following:
(1) elimination of the grounds for which the debarment was imposed; (2) a bona
fide change in ownership or management; (3) material evidence discovered after
debarment was imposed; or (4) any other reason that is in the best interests of
the Commission.

H. The Contractor Hearing Board will consider a request for review of the
debarment determination only where (1) the Contractor has been debarred for a
period longer than five years; (2) the debarment has been in effect for at least
five years; and (3) the request is in writing, states one or more of the ground for
reduction of the debarment period or termination of the debarment, and includes
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supporting documentation. Upon receiving an appropriate request, the
Contractor Hearing Board will provide notice of the hearing on the request. At
the hearing, the Contractor Hearing Board shall conduct a hearing where
evidence on the proposed reduction of debarment period or termination of
debarment is presented. This hearing shall be conducted and the request for
review decided by the Contractor Hearing Board pursuant to the same
procedures as for a debarment Hearing.

The Contractor Hearing Board’'s proposed decision shall contain a
recommendation on the request to reduce the period of debarment or terminate
the debarment. The Contractor Hearing Board shall present its proposed
decision and recommendation to the Board of Commissioners. The Board of
Commissioners shall have the right to modify, deny or adopt the proposed
decision and recommendation of the Contractor Hearing Board.

These terms shall also apply to subcontractors and subContractors of County,
Commission, or Housing Authority contractors, Contractors, vendors and
operating agencies.

32. COMPLIANCE WITH JURY SERVICE PROGRAM

Unless the Contractor has demonstrated to the Commission satisfaction either that
Contractor is not a “Contractor” as defined under the Jury Service Program or that
Contractor qualifies for an exception to the Jury Service Program, Contractor shall
have and adhere to a written policy that provides that its Employees shall receive
from the Contractor, on an annual basis, no less than five days of regular pay for
actual jury service. The policy may provide that Employees deposit any fees
received for such jury service with the Contractor or that the Contractor deduct from
the Employee’s regular pay the fees received for jury service.

For purposes of this Section, “Contractor” means a person, partnership, corporation
or other entity which has a contract with the County or a subcontract with a County
contractor and has received or will receive an aggregate sum of $50,000 or more in
any 12-month period under one or more County contracts or subcontracts.
“Employee” means any California resident who is a full time employee of Contractor.
“Full time” means 40 hours or more worked per week, or a lesser number of hours if:
1) the lesser number is a recognized industry standard as determined by the County,
or 2) Contractor has a long-standing practice that defines the lesser number of hours
as full-time. Full-time employees providing short-term, temporary services of 90
days or less within a 12-month period are not considered full-time for purposes of
the Jury Service Program. If Contractor uses any subcontractor to perform services
for the County under the Contract, the subcontractor shall also be subject to the
provisions of this Section. The provisions of this Section shall be inserted into any
such subcontract Contract and a copy of the Jury Service Program shall be attached
to the Contract.
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34.

35.

If the Contractor is not required to comply with the Jury Service Program when the
Contract commences, Contractor shall have a continuing obligation to review the
applicability of its “exception status” from the Jury Service Program, and Contractor
shall immediately notify County if Contractor at any time either comes within the Jury
Service Program’s definition of “Contractor” or if Contractor no longer qualifies for an
exception to the Program. In either event, Contractor shall immediately implement a
written policy consistent with the Jury Service Program. The County may also
require, at any time during the Contract and at its sole discretion, that Contractor
demonstrate to the County’s satisfaction that Contractor either continues to remain
outside of the Jury Service Program’s definition of “Contractor” and/or that
Contractor continues to qualify for an exception to the Program.

The Contractor’s violation of this Section of the Contract may constitute a material
breach of the Contract. In the event of such material breach, County may, in its sole
discretion, terminate the Contract and/or bar Contractor from the award of future
County contracts for a period of time consistent with the seriousness of the breach.

ACCESS AND RETENTION OF RECORDS

The Contractor shall provide access to the Commission, the Federal Grantor agency,
the Comptroller General of the United States, or any of their duly authorized
representatives to any books, documents, papers and records of the Contractor which
are directly pertinent to this Contract for the purpose of making audits, examinations,
excerpts and transcriptions.

The Contractor is required to retain the aforementioned records for a period of five

years after the Commission pays final payment and other pending matters are closed
under this Contract.

CONFLICT OF INTEREST

The Contractor represents, warrants and agrees that to the best of its knowledge, it
does not presently have, nor will it acquire during the term of this Contract, any interest
direct or indirect, by contract, employment or otherwise, or as a partner, joint venture or
shareholder (other than as a shareholder holding a one (1%) percent or less interest in
publicly traded companies) or affiliate with any business or business entity that has
entered into any contract, subcontract or arrangement with the Commission. Upon
execution of this Contract and during its term, as appropriate, the Contractor shall,
disclose in writing to the Commission any other contract or employment during the term
of this Contract by any other persons, business or corporation in which employment will
or may likely develop a conflict of interest between the Commission’s interest and the
interests of the third parties.

SEVERABILITY
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37.

38.

39.

40.

In the event that any provision herein is held to be invalid, void, or illegal by any
court of competent jurisdiction, the same shall be deemed severable from the
remainder of this Contract and shall in no way affect, impair or invalidate any other
provision contained herein. If any such provision shall be deemed invalid due to its
scope or breadth, such provision shall be deemed valid to the extent of the scope or
breadth permitted by law.

INTERPRETATION

No provision of this Contract is to be interpreted for or against either party because that
party or that party's legal representative drafted such provision, but this Contract is to
be construed as if drafted by both parties hereto.

WAIVER

No breach of any provision hereof can be waived unless in writing. Waiver of any one
breach of any provision of this Contract shall not be deemed to be a waiver of any
other breach of the same or any other provision hereof.

Neither the Commission's review, approval or acceptance of, nor payment for, the
Services required under this Contract shall be construed to operate as a waiver of any
rights under this Contract or of any cause of action arising out of the performance of
this Contract, and the Contractor shall be and remain liable to the Commission in
accordance with applicable law for all damages to the Commission caused by the
Contractor's negligent performance of any of the services furnished under this
Contract.

PATENT RIGHTS

The Commission will hold all the patent rights with respect to any discovery or
invention, which arises or is developed in the course of, or under this Contract.

COPYRIGHT

No Documents produced in whole or in part under this Contract shall be the subject of
an application for copyright by or on behalf of the Contractor. All Documents become
the property of the Commission and the Commission holds all the rights to said
Documents. The Contractor assumes no responsibility for the use of Documents in
whole or in part in connection with Services that is outside the scope of this Contract.

NOTICES
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41.

42.

The Commission shall provide the Contractor with notice of any injury or damage
arising from or connected with services rendered pursuant to this Contract to the extent
that Commission has actual knowledge of such injury or damage. Commission shall
provide such notice within ten (10) days of receiving actual knowledge of such injury or
damage.

The Contractor shall provide the Commission with notice of any injury or damage
arising from or connected with services rendered pursuant to this Contract to the extent
that Contractor has actual knowledge of such injury or damage. Contractor shall
provide such notice within ten (10) days of receiving actual knowledge of such injury or
damage.

Notices provided for in this Contract shall be in writing and shall be addressed to the
person intended to receive the same, at the following address:

The Commission: Terry Gonzalez, Director
Construction Management Division
Community Development Commission
700 W. Main Street
Alhambra, CA 91801

The Contractor: Pedro Birba, Principal
Birba Group Architects
2350 Hyperion Avenue.
Los Angeles, CA 90027

Notices addressed as above provided shall be deemed delivered three (3) business
days after mailed by U.S. Mail or when delivered in person with written
acknowledgement of the receipt thereof. The Contractor and the Commission may
designate a different address or addresses for notices to be sent by giving written
notice of such change of address to all other parties entitled to receive notice.

NOTICE TO EMPLOYEES REGARDING THE SAFELY SURRENDERED BABY
LAW

The Contractor shall notify and provide to its employees, and shall require each
subContractor to notify and provide to its employees, a fact sheet regarding the
Safely Surrendered Baby Law, its implementation in Los Angeles County, and where
and how to safely surrender a baby. The fact sheet is set forth in Attachment D —
Required Contract Notices of this Contract and is also available on the Internet at
www.babysafela.org for printing purposes.

CONTRACTOR’'S ACKNOWLEDGMENT OF COMMISSION'S COMMITMENT TO
THE SAFELY SURRENDERED BABY LAW
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44,

45.

46.

The Contractor acknowledges that the Commission places a high priority on the
implementation of the Safely Surrendered Baby Law. The Contractor understands
that it is the Commission’s policy to encourage all Commission Contractors to
voluntarily post the Commission’s “Safely Surrendered Baby Law” poster in a
prominent position at the Contractor’'s place of business. The Contractor will also
encourage its Subcontractors, if any, to post this poster in a prominent position in the
Subcontractor’s place of business. The Department of Children and Family Services
of the County of Los Angeles will supply the Contractor with the poster to be used.

CONTRACTOR’S CHARITABLE CONTRIBUTIONS COMPLIANCE

The Supervision of Trustees and Fundraisers for Charitable Purposes Act regulates
entities receiving or raising charitable contributions. The “Nonprofit Integrity Act of
2004” (SB 1262, Chapter 919) increased Charitable Purposes Act requirements. By
requiring Contractors to complete the Charitable Contributions Certification as
included in Attachment C — Required Contract Forms, the Commission seeks to
ensure that all Commission Contractors that receive or raise charitable contributions
comply with California law in order to protect the Commission and its taxpayers. A
Contractor that receives or raises charitable contributions without complying with its
obligations under California law commits a material breach subjecting it to either
contract termination or debarment proceedings, or both.

REMEDIES

The rights and remedies of the Commission provided for under this Contract are in
addition to any other rights and remedies provided at law or in equity. Commission
may assert, either during or after performance of this Contract any right of recovery it
may have against Contractor by any means it deems appropriate including, but not
limited to, set-off, action at law, withholding, recoupment, or counterclaim.

RELEASE OF NEWS INFORMATION

No news releases, including photographs, public announcements or confirmation of
same, of any part of the subject matter of this Contract or any phase of any program
hereunder shall be made without prior written approval of the Commission's Executive
Director or designee.

CERTIFICATION REGARDING LOBBYING

Contractor is prohibited by the Department of the Interior and Related Agencies
Appropriations Act, known as the Byrd Amendments, and HUD's 24 Code of the
Federal Regulations (CFR) 87, from using federally appropriated funds for the purpose
of influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, and officer or employee of Congress, or an employee of a
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48.
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Member of Congress in connection with the awarding of any Federal agreement, the
making of any Federal grant, loan or cooperative agreement, and any extension,
continuation, renewal, amendment, or modification of said documents.

The Contractor must certify in writing that it is familiar with the Federal Lobbyist
Requirements and that all persons and/or subContractors acting on behalf of the
Contractor will comply with the Lobbyist Requirements. The signed County and
Federal Lobbyist Certifications submitted with the Contract are incorporated herein.

Failure on the part of the Contractor or persons/subContractors acting on behalf of the
Contractor to fully comply with the Federal Lobbyist Requirements shall be subject to
civil penalties.

CONTRACT EVALUATION AND REVIEW

The ongoing assessment and monitoring of this Contract is the responsibility of the
Commission's Contracting Officer or designee.

ENTIRE CONTRACT

This Contract plus Attachments, which are incorporated herein by reference, and any
Notices to Proceed subsequently issued pursuant to this Contract, constitute the entire
understanding and agreement of the parties. This Contract supersedes any and all
other agreements, either oral or in writing, between the parties hereto with respect to
the retention of the Contractor by the Commission and contains all the covenants and
agreements between the parties with respect to such retention.

Any modifications or amendments to this Contract shall be invalid and of no force and
effect, unless such is in writing and signed by all parties hereto. This Contract includes
the following attachments:

A. Statement of Work

B. Fee Schedule

C. Required Contract Forms
D. Required Contract Notices
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SIGNATURES

IN WITNESS WHEREOF, the Commission and the Contractor, through their duly
authorized officers, have executed this Contract as of the date first above written.

COMMUNITY DEVELOPMENT COMMISSION BIRBA GROUP ARCHITECTS
OF THE COUNTY OF LOS ANGELES

By By
Sean Rogan Pedro Birba
Executive Director Principal

APPROVED AS TO PROGRAM:

APPROVED AS TO FORM: CONSTRUCTION MANAGEMENT DIVISION
John F. Krattli

County Counsel

By By
Talin Halabi Terry Gonzalez
Deputy Director
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1.0

2.0

ATTACHMENT A
STATEMENT OF WORK

STATEMENT OF WORK

The Community Development Commission (Commission)/Housing Authority of
the County of Los Angeles (Housing Authority) is the County’s affordable housing
and community development agency. The Commission and the Housing
Authority help strengthen neighborhoods, empower families, support local
economies, and promote individual achievement. The Commission and the
Housing Authority maintain many administrative buildings and 72 housing
developments that include over 3,600 residential units within the County of Los
Angeles.

The Commission is seeking a Contractor to provide Architectural and
Engineering services and to perform some and/or all of the following the items
listed below as required.

GENERAL REQUIREMENTS

The Contractor shall perform all architectural and engineering design work as
described in Section 3.0 and other services related to or required for the
performance of this Contract such as, but not limited to, the items listed below:

2.1  Prepare design and construction documents for new construction of an
approximate up to 10,000 square foot Community Theater and
rehabilitation of existing office space approximately up to 25,000 square
feet. Architect will attend meeting as needed to design the project. Upon
completion of the CD’s Architect will submit plans to the Department of
Public Works and all required agencies for plan check. Approved plans
will be delivered to the Commission’s Representative for bidding
purposes. Architect will assist during the bidding and construction phases
of the project by acting as the Owner’s Representative.

2.2  Prepare on-site and off-site and parking lot design as needed to complete
the construction of the Community Theater and rehabilitation of existing
office space.

2.3 Contract and coordinate with theater consultant.

2.4  Contract and coordinate with furniture, fixture and equipment consultant.
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3.0

2.5

2.6

2.7

2.8

29

2.10

2.11

2.12

Contract and coordinate with low voltage consultant.
Contract and coordinate with a marketing / public outreach consultant.

Attend community design presentations and covering community
meetings, and participate as required.

Provide landscape and irrigation design.

Provide any other consulting, engineering and/or inspection services
required to complete the design and construction of the project.

Conduct testing and special inspections required by the Department of
Public Works during construction.

Prepare a detailed design schedule showing how the Contractor will meet
the Commission’s target deadlines with respect to phases identified in
Section 3.0 below.

Provide for the Specific Work Requirements identified in 3.0 below.

SPECIFIC WORK REQUIREMENTS

3.1

3.2

FEASIBILITY AND CONCEPTUAL PLANNING STUDIES
The Contractor shall perform and prepare any feasibility and conceptual
planning studies requested. This may include, but is not limited to, items
such as the following:

3.1.1 land use analysis

3.1.2 site analysis

3.1.3 zoning research

3.1.4 community plan research

3.1.5 entitlement research

3.1.6 preparing conceptual planning options

3.1.7 graphic planning presentations and/or massing models

3.1.8 presenting such studies and findings at various agency

meetings
3.1.9 presenting opportunities for sustainability features
3.1.10 need assessments/ community outreach

ARCHITECTURAL PROGRAMMING PHASE

The Contractor shall solicit programming information from Agency
representative(s), proposed user/operator(s), other agents and/or
Contractor to ascertain design needs, requirements, criteria and
constraints. This may include, but is not limited to, items such as the
following:
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3.3

3.2.1 List and clarify primary users and uses of program.
3.2.2 Interfacing with various user groups on multiple levels to solicit

programming information and requirements.

3.2.3 lIdentify adjacency and functionality requirements of users and

spaces.

3.2.4 Preparing user scenarios that show how spaces are used

sequentially on a regular basis (for example, daily, weekly,
monthly, and yearly basis).

3.2.5 Perform site visits of facilities that may serve as a precedent or

example of planned facilities.

3.2.6 Translate programmatic information into a conceptual design.

DESIGN THROUGH PLAN CHECK

The Contractor shall prepare conceptual design, schematic design, design
development, working drawings and specifications up to and including full
plan check approval, revision of final drawings and specifications for
ready-to-bid documents, including, but limited to:

3.3.1.

3.3.2

3.3.3

3.34

3.3.5

3.3.6

3.3.7

Prepare designs, plans, drawings, calculations, and specifications
for the proposed project, including but not limited to all on-site and
related off-site work.

Meet with Agency representatives, proposed user and operator,
and other agents to finalize the design scope of work and intent.

Research and review all existing documents and data regarding the
site including any available as-built information.

Interface with all relevant governmental and other agencies having
jurisdiction over this project, and ensure that all of their
requirements are addressed in the project design.

Perform site investigations to identify above ground structures and
underground structures/improvements including but not limited to
abandoned and/or active utilities and/or easements and/or any
other elements or factors that may affect construction of the project.
Obtain all utility drawings to understand the type and location of all
existing utilities that extend from the street into the building.

Prepare and present at least three different conceptual designs
(site, space planning and building).

Present the conceptual designs to multiple audiences which may
include agencies such as the following: the Commission,
Department of Parks and Recreations, Department of Public
Works, Board of Supervisors’ Offices, proposed user / operator,
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and other agents. This may include attending community meetings
and making presentations to community groups as required.

3.3.8 Prepare landscape schemes that incorporate environmentally
responsible and easy to maintain plants, shrubs, and trees that are
drought tolerant and, when mature, will provide ample shade.

3.3.9 Refine one of the conceptual designs chosen most popular through
consensus of the interest groups identified above and incorporate
salient features from other schemes into one design.

3.3.10 Complete schematic design, design development, and construction
documents phases.

3.3.11 Complete utility usage/load calculations for water, gas, and
electrical system, and size new system appropriately.

3.3.12 Design the new project, drawn to scale, in AutoCAD 2010 or a
newer version of AutoCAD. Include items such as, but not limited
to, demolition plans, grading, civil engineering and drainage plans;
architectural construction drawings and specifications; calculations;
all required subContractor drawings including, but not limited to,
civil, structural, mechanical, electrical, plumbing and landscape.

3.3.13 Contract with and coordinate with furniture, fixture and equipment
consultant. Construction documents will include drawings and
specifications for the FF&E'’s.

3.3.14 Contract with and coordinate with low voltage consultant.
Construction documents will include drawings and specifications for
all low voltage requirements per the County’s Internal Services
Department specifications.

3.3.15 Comply with Title 24 and ADA accessibility requirements.
3.3.16 Include site lighting in design.

3.3.17 Provide a Storm Water Pollution Prevention Plan (SWPPP), submit
to the Department of Public Works for plan check. Assist Owner in
uploading all information to State Water Resources Board website
and complying with all procedures.

3.3.18 Include new on-site and off-site improvements such as new and
rehabilitated parking, sidewalks, curb cuts / driveway aprons, curbs
and gutters and related improvements as may be required by the
local jurisdiction. In addition, Contractor shall fully coordinate with
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all applicable utility companies and Contractor’s sub-Contractors to
ensure that all utility requirements and connections are properly
coordinated and incorporated into the on-site and off-site design
(plans and specifications) for the project. For example, Contractor
shall confirm all points of connection, connection routes, and types
of connections/meters, etc. with utility companies and utility service
planners to mitigate construction claims.

3.3.19 Incorporate proper drainage and proper interface with existing site
features into the design including, but not limited to, curbs, gutters,
driveway aprons, flatwork; new electrical transformer enclosures;
trash enclosures; and any other site structures. Coordinate all site
utility elements for all site structures with all utility purveyors.
Update design, calculations, and specifications to meet utility
requirements.

3.3.20 Clearly indicate in construction drawings and specifications the
existing structures and infrastructure that are to be protected in
place while new improvements are constructed.

3.3.21 Prepare written specifications in CSI 16-division format, including
sample Division 1 specifications to be provided by the
Commission’s Representative.

3.3.22 Prepare final ready-to-bid documents for competitive bidding, fully
approvable, code-compliant, plans and specifications within budget
and funding deadlines.

3.3.23 Provide value engineering services. Contractor acknowledges and
understands that it is the Agency’s objective to construct the Work
as economically as possible without sacrificing design quality.
Consistent with this objective, it shall be Contractor’s obligation to
perform detailed value engineering during each of the design
phases, and to make changes as necessary to keep the
Contractor’s final cost estimate within 10% of the currently
established construction budget. To assist with value engineering,
the Contractor shall present to Agency alternative designs,
engineering, materials, and methods of construction that will reduce
costs and the contract time. Failure by Contractor to comply with
such obligation may constitute a breach of this Contract.
Commission shall have the right, at its sole discretion, to decline to
approve and incorporate Contractor’'s cost reduction alternatives
into the Work.

3.3.24 Provide reproducible final documents. The Contractor shall cause
two (2) sets of prints, specifications, estimates, etc. to be provided
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to the Agency at all submittal phases including such sets as may be
required for plan check agencies and (one) 1 complete set of
approved, reproducible construction documents to be delivered for
construction solicitation purposes. The cost of reproducing these
documents is included in the Contractor’s basic fee.

3.3.25 Submit drawings at various design phases to the Agency for review
and comment. Make corrections following each submission. The
design phases are identified below:

3.3.25.1 Schematic Phase. Prepare schematic design drawings
to submit to public agencies such as Building and Safety,
Fire Department, Planning Department, and other
agencies as required, to identify and confirm all building
and site requirements upfront.

3.3.25.2 Design Development Phase.

3.3.25.3 Construction Documents at 50% completion.

3.3.25.4 Construction Documents at 90% completion. Finally, by
the due date indicated in the Notice to Proceed,
Contractor shall submit all required drawings,
specifications, calculations, and documents for plan
check to all authorities having jurisdiction over the project
including but not limited to Building and Safety Division
(Electrical Section, Mechanical Section, Grading and
Drainage Section); Construction Division; Environmental
Programs Division; Geotechnical and Materials
Engineering Division; Land Development Division; Fire
Prevention Bureau; Department of Regional Planning;
County Sanitation District and the School District.
Complete all required corrections including those of any
subContractors and coordinate corrections among all
disciplines. Prepare and make in-person re-submittals
until all authorities having jurisdiction approve all the
plans, specifications, and calculations.

3.3.26 Make any and all corrections or changes required by jurisdictions.
The Contractor shall promptly make all corrections or changes in
the construction documents necessary to obtain approval of the
agencies described above for construction, services, and
occupancy without additional compensation or reimbursement.

3.3.27 Prepare cost estimates. Contractor shall prepare a written cost
estimate on an electronic spreadsheet format program so that
“what-if” scenarios and value-engineering options can, if necessary,
be considered throughout the design process. Additionally,
Contractor shall prepare an ongoing value-engineering list of items
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3.4

3.5

with dollar amounts at each design phase that identifies possible
options that may help project stay under budget during each design
and construction phases. Submit cost estimates in the following
format and at the following phases:

3.3.27.1 Conceptual Design. Provide a conceptual cost estimate
based on construction type and cost per square foot for
the various conceptual design options.

3.3.27.2 Schematic Design / Design Development. Provide a
detailed, itemized take off cost estimate between the
conclusion of schematic design and early Design
Development.

3.3.27.3 Construction Documents. Provide an updated, detailed
itemized take-off estimate at 50% completion of
construction documents. A final estimate at 90%
completion of construction documents phase (plan check
submittal) will be done as an adjustment to the 50% CD
estimate.

BIDDING PHASE [Omitted]

CONSTRUCTION PHASE [Omitted]
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3.6

3.7

3.5.4 Trouble-shooting
The Contractor shall trouble-shoot and submit written solutions to
resolve construction defects and disputes.

Design Within Funding Limits

The Contractor shall re-design the project to meet the above-named
budgetary targets at no cost to the Commission, if the proposed design as
bid varies more than 10% above the Commission’s budget or more than
10% below the budget.

Standard of Care

The Contractor shall represent, covenant, and agreed to all of the services
to be furnished by the Contractor under or pursuant to this Contract, from
the inception of this Contract until the Project has been fully completed,
shall be of a standard and quality that prevails among highly qualified and
competent architects engaged in architectural practice in the Southern
California area under the same or similar circumstances involving the
design and construction of a project having characteristics that are similar
to the Project (including without limitation, public nature, comparable
scope, quality and schedule [“Professional Standard”]).

Contractor shall accept the special relationship of trust and confidence
established between it and Commission by this Contract.

The Contractor shall covenant to design the Project and produce the
necessary Construction Documents, and to further the interests of
Commission in accordance with Commission’s requirements and
procedures, in accordance with the Professional Standard and in
compliance with all applicable restrictions, laws, codes, and regulations in
effect throughout the period that Contractor is performing services under
this Contract.

The Contractor shall be responsible for the professional quality, technical
accuracy, and the coordination of all designs, drawings, specifications,
and other services furnished by the Contractor under this contract.

The Contractor shall, without additional compensation, correct or revise

any errors or deficiencies in its designs, drawings, specifications, and
other services that do not meet the Professional Standard.
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4.0

3.8 Project Schedule

The Contractor shall work in accordance with the Project Schedule
established in the Notice to Proceed for each project or assignment under
this Contract.

The Contractor shall provide monthly updates as needed to track design
progress, including design Contractors’ progress, using Microsoft
Schedule or similar scheduling software. If using other similar scheduling
software, the choice of software needs to be approved by the Owner’s
representative prior to implementing.

RESPONSIBILITIES
The Commission and the Contractor’s responsibilities are as follows:

Commission

4.1 Personnel

41.1

4.1.2

4.1.3

The Commission shall monitor the Contractor’'s performance in the
daily operation of this Contract.

The Commission shall provide direction to the Contractor in areas
relating to policy, information and procedural requirements.

The Commission shall prepare amendments to the Contract in
accordance with the Contract.

4.2 Project Manager

42.1

4.2.2

4.2.3

4.2.4

The Contractor shall provide a full-time Project Manager with an
Architectural license from the State of California with at least five
(5) years of experience in managing projects of similar size and
scope as contained in this Statement of Work.

The Contractor’'s Project Manager shall act as a central point of
contact with the Commission, and shall have full authority to act for
the Contractor on all matters relating to the daily operation of the
Contract.

The Contractor shall provide a telephone number where the Project
Manager may be reached on a twenty-four (24) hour per day basis.
The Project Manager must be available during all hours, 365 days
per year.

The Contractor's Project Manager shall be able to effectively
communicate, in English, both orally and in writing.
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4.3 Personnel

4.4.1 The Contractor shall assign a sufficient number of employees to
perform the required work. At least one employee on site shall be
authorized to act for the Contractor in every detail and must be able
to communicate effectively.

4.4.2 The Commission requires the Contractor, at the Contractor's
expense, to conduct background security checks on their
employees assigned to the Contract.

4.4 Contractor’'s Team

The Contractor's employees and subContractors identified below are
considered essential to the Services to be provided pursuant to this
Contract. Prior to diverting or substituting any of the specified individuals,
the Contractor shall provide Commission with fifteen (15) days prior written
notice and shall submit justification, including proposed substitutions, in
sufficient detail to permit evaluation of the impact on this Contract. The
Contractor shall make no diversion or substitution of key personnel without
the prior written consent of the Commission.

Employees:

Pedro Birba (Architect)
[Name]

[Name]

[Name}

[Name]

SubContractors:

[Name] (Structural Engineers)

[AME] (Mechanical, Electrical and Plumbing Engineers)
[Name] (Civil Engineer)

[Name] (Specification Writing)

[Name] (Sustainable/Green Consultant)

[Name] (Landscape Architect)

[Name] (Other)

4.5 Uniform / Identification
4.5.1 The Contractor's employees must wear visible identification when

working under the Contract on Commission property. The
identification shall be Commission Visitor ID.

SOW-38



4.5.2 The Contractor's employees must sign in and out at the receptionist
desk at the beginning and ending of each workday.

4.6 Materials and Equipment

The Contractor is responsible for the purchase of all materials/equipment to
provide the needed services. The Contractor shall use materials and
equipment that are safe for the environment and safe for use by the
Contractor’'s employee.

4.7 Training

The Contractor shall provide training programs for all new employees and continuing
in-service training for all employees. All employees shall be trained in their assigned
tasks and in the safe handling of equipment. All equipment shall be checked daily
for safety. All employees must wear safety and protective gear according to Cal-
OSHA standards.

4.8 Contractor’'s Office

The Contractor shall maintain an office with a telephone in the company’s
name where the Contractor conducts business. At least one employee who
can respond to inquiries and complaints that may be received about the
Contractor's performance of the Contract shall staff the office during the
hours of 8:00 a.m. to 5:00 p.m., Monday through Friday. When the office is
closed, an answering service shall be provided to receive calls. The
Contractor shall answer calls received by the answering service within two
(2) hours of receipt of the call.

4.9 Periodic Meetings

Contractor is required to attend a periodically scheduled meeting. Failure to
attend will cause an assessment of fifty dollars ($50.00).

5 HOURS/DAYS OF WORK

Commission office hours are from 8:00 a.m. to 5:00 p.m. Commission offices are
closed on the following Holidays:

New Years Day

Martin Luther King Day
Presidents Day
Memorial Day
Independence Day
Labor Day

Columbus Day
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Veterans Day

Thanksgiving Day

Day After Thanksgiving Day
Christmas Day

6 QUALITY CONTROL PLAN

The Contractor shall establish and utilize a comprehensive Quality Control Plan to
assure the Commission a consistently high level of service throughout the term of
the Contract. The Plan shall be submitted to the Commission for review. The plan
shall include, but not be limited to the following:

Method of monitoring to ensure that Contract requirements are being met;

A record of all inspections conducted by the Contractor;

any corrective action taken,

the time a problem was first identified,

a clear description of the problem,

and the time elapsed between identification and completed corrective
action,

The record shall be provided to the Commission upon request.

YV VY

7  QUALITY ASSURANCE PLAN

The Commission will evaluate the Contractor’'s performance under this Contract
using the following quality assurance procedures:

7.1

Performance Requirements Summary (Exhibit 1)

The Commission shall use a Performance Requirements Summary (PRS)
chart, Technical Exhibit 1, to monitor the Contractor's work performance
and efforts to remedy any and all deficiencies throughout the term of this
Contract. The chart shall contain, at a minimum, the following:

Each section of the Contract/SOW referenced and identified;

The standard of performance (description of the work requirement)

The method to be used to monitor work performance

The fees/deductions to be assessed for each service that is not
satisfactory

All listings of services used in the PRS are intended to be completely
consistent with the Contract and the SOW, and are not meant in any case
to create, extend, revise, or expand any obligation of the Contractor
beyond that defined in the Contract and the SOW. In any case of
apparent inconsistency between services as stated in the Contract and the
SOW and this PRS, the meaning apparent in the Contract and the SOW
will prevail. If any service seems to be created in this PRS which is not
clearly and forthrightly set forth in the Contract and the SOW, that
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7.3

apparent service will be null and void and place no requirement on the
Contractor.

When the Contractor’s performance does not conform to the requirements
of this Contract, the Commission will have the option to apply the following
non-performance remedies:

e Require the Contractor to implement a formal corrective action plan,
subject to approval by the Commission. In the plan, the Contractor
must include reasons for the unacceptable performance, specific steps
to return performance to an acceptable level, and monitoring methods
to prevent recurrence.

e Reduce payment to the Contractor by a computed amount based on
the penalty fee(s) in the PRS.

e Reduce, suspend or cancel this Contract for systematic, deliberate
misrepresentations or unacceptable levels of performance.

e Failure of the Contractor to comply with or satisfy the request(s) for
improvement of performance or to perform the neglected work
specified within ten (10) days shall constitute authorization for the
Commission to have the service(s) performed by others. The entire
cost of such work performed by others as a consequence of the
Contractor’s failure to perform said service(s), as determined by the
Commission, shall be credited to the Commission on the Contractor’s
future invoice.

This section does not preclude the Commission’s right to terminate the
contract upon thirty (30) days written notice with or without cause, as
provided for in the Contract.

Periodic Performance Reviews

The Commission will conduct periodic reviews to evaluate the Contractor’s
performance.

Contract Deficiency Notice

The Commission will make verbal notification to the Contractor of a Contract
deficiency as soon as the deficiency is identified. The problem should be
resolved within a time period mutually agreed upon by the Commission and
the Contractor.

If resolution of the deficiency does not result from the verbal notification, the
Commission will determine whether a formal Contract Deficiency Notice
shall be issued. Upon receipt of this document, the Contractor is required to
respond in writing to the Commission within five (5) workdays,
acknowledging the reported deficiencies or presenting contrary evidence. A
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plan for correction of all deficiencies identified in the Contract Discrepancy
Report shall be submitted to the Commission within ten (10) workdays.

7.4 Commission Observations

In addition to divisional contracting staff, other Commission personnel may
observe performance, activities, and review documents relevant to this
Contract at any time during normal business hours. However, these
personnel may not unreasonably interfere with the Contractor's
performance.

ADDITION/DELETION OF WORK
The Commission reserves the right to add or delete work during the term of the

Contract. The Contractor's fees will be adjusted by negotiation between the
Commission and the Contractor.
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EXHIBIT 1 of ATTACHMENT A

PERFORMANCE REQUIREMENTS SUMMARY (PRS) CHART

REFERENCE/ STANDARD OF MONITORING DEDUCTIONS/
REQUIRED | peprORMANCE METHOD FEES TO BE
SERVICE ASSESSED

Conceptual Completion of . . .
Design (SOW Conceptual Design Receipt of final _ Withhold payment
A . Conceptual Drawings | for that service.
Section 3.0) Drawings
Schematic Design | Completion of Receipt of final .
(SOW Section Schematic Design Schematic Design Withhold pa_yment
. . for that service.
3.0) Drawings Drawings
Design . . Withhold payment
Development Completion of Design Rec_elpt of final for that service.
. : Design Development
(SOW Section Development Drawings .
3.0) Drawings

Construction and
Specifications

Completion of
Construction and

Receipt of final
Construction

Withhold payment
for that service.

Documents et :
. Specification Drawings (Plan
(SOW Section
3.0) Documents Check Approved)
Bidding (SOW . - Receipt of Withhold payment
Section 3.0) Completion of Bidding Acceptable Bids for that service.

Construction
Administration
(SOW Section
3.0)

Completion of
Construction

Receipt of Certificate
of Occupancy

Withhold payment
for that service.

Other Services

Completion of Specific
Services

Receipt of Drawings
and/or Documents
Evidencing
Completion of
Services

Withhold payment
for that service.
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ATTACHMENT B
FEE SCHEDULE FOR ARCHITECTURAL SERVICES

The Contractor shall be paid as full compensation for the work required, performed, and
accepted under this Agreement, inclusive of all costs and expenses, the maximum, not-
to-exceed base price of $1,525,000.00.

Payment for Contractor base fee of $1,525,000 shall be made in accordance with
the phases and amounts specified below. These amounts include the cost of all
services including those of any and all subContractors needed to perform this
work under this Contract.

Programming & Conceptual Design (3%) $57,000
Schematic Design (17%) $323,000

Design Development (15%) $285,000

Working Drawings & Specifications (40%) $760,000

In addition, reimbursable items or other required services, subject to Commission
review and approval, shall be up to $100,000.00.

The reimbursables items shall include the following:
Entitlement / Plan Check Fees
Cost of items such as printing, copying, mailing, deliveries will be included
in the above base fee, and shall not be considered a reimbursable item.
Other items subject to Commission review and approval

The architect may charge an hourly rate at the following rates below. However,
these rates must be negotiated and agreed to prior to commencing extra services
that is not part of the basic services contract.

Principal Architect: $225.00 per hour

Project Architect/Manager: $150.00 per hour
Staff Architect/Manager: $120.00 per hour
Draftsperson: $100.00 per hour

Clerk: $85.00 per hour

Additionally, any agreement, amendment or combination of amendments that might
result in a total adjusted Agreement sum of One Hundred Thousand Dollars ($100,000)
or above beyond the authorized contingency amount must first be approved by the
Board of Commissioners of the Commission.
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ATTACHMENT D

REQUIRED CONTRACT
NOTICES



BACKGROUND AND RESOURCES:
CALIFORNIA CHARITIES REGULATION

There is a keen public interest in preventing misuse of charitable contributions. California’s “Supervision of
Trustees and Fundraisers for Charitable Purposes Act” regulates those raising and receiving charitable
contributions. The “Nonprofit Integrity Act of 2004” (SB 1262, Chapter 919) tightened Charitable Purposes Act
requirements for charitable organization administration and fundraising.

The Charitable Purposes Act rules cover California public benefit corporations, unincorporated associations, and
trustee entities. They may include similar foreign corporations doing business or holding property in California.
Generally, an organization is subject to the registration and reporting requirements of the Charitable Purposes
Act if it is a California nonprofit public benefit corporation or is tax exempt under Internal Revenue Code §
501(c)(3), and not exempt from reporting under Government Code 8§ 12583. Most educational institutions,
hospitals, cemeteries, and religious organizations are exempt from Supervision of Trustees Act requirements.

Key new Charitable Purposes Act requirements affect executive compensation, fundraising practices and
documentation. Charities with over $2 million of revenues (excluding grants and service-contract funds a
governmental entity requires to be accounted for) have new audit requirements. Charities required to have
audits must also establish an audit committee whose members have no material financial interest in any entity
doing business with the charity.

Organizations or persons that receive or raise charitable contributions are likely to be subject to the Charitable
Purposes Act. A bidder/proposer on Commission and/or Housing Authority contracts must determine if it is
subject to the Charitable Purposes Act and certify either that:

= |tis not presently subject to the Act, but will comply if later activities make it subject, or,

= |f subject, it is currently in compliance.

RESOURCES
The following resource references are offered to assist bidders/proposers who engage in charitable contributions
activities, however, each bidder/proposer is responsible to research and determine its own legal obligations and

properly complete the Charitable Contributions Certification form.

In California, supervision of charities is the responsibility of the Attorney General, whose website,
http://caag.state.ca.us/, contains much information helpful to regulated charitable organizations.

1. LAWS AFFECTING NONPROFITS

The “Supervision of Trustees and Fundraisers for Charitable Purposes Act” is found at California Government
Code 88 12580 through 12599.7. Implementing regulations are found at Title 11, California Code of
Regulations, 88§ 300 through 312. In California, charitable solicitations (“advertising”) are governed by Business
& Professions Code 88 17510 through 17510.95. Regulation of nonprofit corporations is found at Title 11,
California Code of Regulations, 88 999.1 through 999.5. (Amended regulations are pending.) Links to all of
these rules are at: http://caag.state.ca.us/charities/statutes.htm.

2. SUPPORT FOR NONPROFIT ORGANIZATIONS

Several organizations offer both complimentary and fee-based assistance to nonprofits, including in Los
Angeles, the Center for Nonprofit Management, 606 S. Olive St #2450, Los Angeles, CA 90014 (213) 623-7080
http://www.cnmsocal.org/, and statewide, the California Association of Nonprofits,
http://www.canonprofits.org/. Both organizations’ websites offer information about how to establish and
manage a charitable organization.

The above information, including the organizations listed, is for informational purposes only. Nothing
contained in this sub-section shall be construed as an endorsement by the Commission of such
organizations.



Department of the Treasury
Internal Revenue Service

Notice 1015
(Rav. December 2004)

Have You Told Your Employees About the
Earned Income Credit (EIC)?

What Is the EIC?
The EIC iz a refundabla tax credit for certain workers.

What's Mew. Workers cannot claim the EIC if their 2004
investment income such as interest and dividends) is ower
32,650,

Which Employees Must | Notify About the EIC?

You must notify each employes who worked for you at any
time during the year and from whom you did not withhold
income tax. Howevar, you do not have to notify any
amployes who claimed exemption from withholding on
Form W-4, Employee's Withholding Allowance Certificate.
Mote, You are encouraged to notify each employee whosa
wages for 2004 ara less than $55,458 that he or she may be
aligible for the EIC.

How and When Must | Motify My Employees?

You must give the employves one of the following:

# The IR3 Forrn W-2, Wage and Tax Statement, which has
the required information about the EIC on the back of
Copy B.

& A substitute Form W-2 with the same EIC information on
the back of the employes's copy that is on Copy B of the
IRS Form W-2.

& Motice 797, Possible Federal Tax Refund Dug to the
Earnad Income Cradit (EIC).

& Your written statemant with the same wording as
Miotice 797,

If you are required to give Fonmm W-2 and do so on ims,
no further notice is neceszary if the Fomm W-2 has the
required informnation about the EIC on the back of the
employea's copy. If a substitute Form W-2 is given on time
but does not have the required informmation, you must notify
the employae within 1 wesk of the date the substitute Form
W-2 iz given. If Form W-2 iz required but is not given on
time, you must give the employes Notice 797 or your wiitten
statement by the date Form W-2 is required to b given. If
Form W-2 iz not requirad, you must natify the emploves by
Fabruary ¥, 2005,

You must hand the notice directly to the employes or =end
it by First-Class Mall to the employee's last known address.
You will not meet the notification requirements by posting
Motice Y97 on an employves bulletin board or zending it
through office mail. However, you may want to post the
notice to halp inform all employees of tha EIC. You can get
copies of the notice by calling 1-800-229-3676, or from the
RS websita at www.is.gow.

How Will My Employees Know If They Can

Claim the EIC?

The basic requiraments are covered in Mofica 797, For more
detailed information, the emploves neads 1o see the 2004
instructions for Form 1040, 10408, 1040EZ, or Pub. 596,
Eamed Incomea Cradit (EIC).

How Do My Employees Claim the EIC?

Eligible employeas claim the EIC on their 2004 tax ratum.
Even employeses who have no tax withheld from their pay or
owre no tax can claim the EIC and get a refund, but they
must file a tax retum to do so. For example, if an employes
haz no tax withheld in 2004 and owes no tax but is sligible
for a credit of $791, he or she must file a 2004 tax retum to
get the 5731 refund.

How Do My Employees Get Advance EIC
Payments?

Eligible employess who expect to have a qualifying child for
2005 can get part of the credit with their pay during the vear
by giving you a complated Form W-5, Earnad Income Cradit
Advance Payment Certificata. You must include advanos EIC
payments with wages paid to these employees, but the
paymeants are not wages and are not subjact to payroll taxes.
Generally, the payments are made from withheald income,
social sacurity, and Madicare tawes. For details, ses

Pub. 15 (Circular E), Employer's Tax Guide.

Motice 1015
(Rewv. 12-2004)

Cat, Mo, 20598



No shame.
No blame.
No names.

Newborns can be safely given up
at any Los Angeles County
hospital emergency room or fire station.

anl

In Los Angeles County:
1-877-BABY SAFE
1-877-222-9723

www.babysafela.org
State of California Los Angeles County Board of Supervisors
Gray Davis, Governor Gloria Malina, Supervisor, First District
Health and Human Services Agency Yvonne Brathnvaite Burke, Supervisor, Second District
Grantland Johnson, Secretary Zew Yaraslavsky, Supervisor, Third District

Department of Social Services Don Knabe, Supervisor, Fourth District

Rita Saenz, Director Michael D. Antanovich, Supervisar, Fifth District

This initiative is also supported by First 5 LA and INFQ LINE of Los Angeles.



What is the Safely Surrendered Baby Law?
Califomia's Safely Surrenderad Baby Law allows parents to give
up their baby confidentially. As long as the baby has not been
abusad or neglectad, parents may give up their newbom without
fear of arrest or prosecution.

How does it work?

A distressed parent who is unable or unwilling to care for a baby
can legally, confidentially and safely give up a baby within three
days of birth. The baby must be handad to an emploves ata Los
Angelas County emergency room or fire station. As long as the child
shows no signs of abuse or neglect, no name or other information is
requirad. In case the parent changes his or her mind at a later date
and wants the taby back, workers will usa bracelets to halp connedt
them to each other. One bracalet will b2 placed on the baby, and a
matching bracelet will b given to the parant.

What if a parent wants the baby back?

Parants who change their minds can begin the process of
reclaiming their newboms within 14 days. These parents should
call the Los Angeles County Department of Children and Family
Seriozs at 1-800-540-4000.

Can only a parent bring in the baby?
In most cases, a parent will bring in the taby. The law allows
other people to bring in the baby if they have legal custody.

Does the parent have to call before bringing in the baby?
Mo. & parent can bring in a taby anytime, 24 hours a day, 7 days
a week so long as the parent gives the baby to someons who
works at the hospital or fire station.

Does a parent have to tell anything to the people
taking the baby?

Mo, However, hospital personnel will ask the parent to fill out a
questionnaire designed to gather important medical history
infommation, which is very useful in caring for the child. Although
encouraged, filling out the questionnaire is not required.

What happens to the baby?
The baby will be examined and given medical treatment, if nesdad.
Then the baby will b2 flaced ina pre-adoptive home.

What happens to the parent?
Oncethe parant(s) has safaly tumed over the taby |, they are freo to go.

Why is California doing this?

The purpose of the Safely Sumendered Baby Law is to protect babies
from being atandoned by their parents and potentially bzing hurt or
killed. ¥ou may have heard fragic stories of babies left in dumpsters
or public bathrooms. The parents who committed thess ads may
have been under severs emotional distress. The mothars may have
hidden their pregnancies, fearful of what would happen if their
famnilies found cut. Because they wera afraid and had nowhere to
tum for help, they abandoned their infants. Abandoning a baby puts
the child in extreme danger. Itis alsoillegal. Too often, it results in
the baby's death. Because of the Safely Sumenderad Baby Law, this
tragedy doesn't ever haveto happen in Califomia again.

A baby's story

At &30 am. on Thursday, July 25, 2002, a healthy newbom baby
was brought to St Bernardine Medical Center in San Bemarding
under the provisions of the Califomia Safaly Surrenderad Baby Law.
As the law states, the baby’s mother did not have to identify harself.
When the baby was brought to the emergency room, he was
examined by a pediatrician, who detemmined that the baby was
healthy and doing fine. He was placed with a loving family while the
adoption process was started.

Every baby deserves a chance for a
healthy life. If someone you know is
considering abandoning a newbomn, let
her know there are other options.

It is best that women seek help to receive proper medical care and counseling while
they are pregnant. But at the same time, we want to assure parents who choose

not to keep their baby that they will not go to jail if they deliver their babies to safe
hands in any Los Angeles County hospital ER or fire station.




Sin pena.
Sin culpa.
Sin peligro.

Los recién nacidos pueden ser entregados
en forma segura en la sala de emergencia de
cualquier hospital o en un cuartel de bomberos
del Condado de Los Angeles.

En el Condado de Los Angeles:
1-877-BABY SAFE
1-877-222-9723

www.babysafela.org

Estado de California Consejo de Supervisores del Condado de Los Angeles
i O e i Gloria Molina, Supervisora, Primer Distrita
Agencia de Salud y Servicios Humanos Ywonne Brathwaite Burke, Supervisora, Sequndo Distrito
{Health and Human Services Agency) i 3 ; g &
Grantland [ohnson, Secratario Lev Yaroslavsky, Supervisor, Tercer Distrito
Don Knabe, Suparvisor, Cuarts Distrito
Departamento de Servicios Sociales ; ; ] 1 i T
(Department of Socinl Services) Michael D. Antonovich, Supervisar, Quinto Distrito

Rita Saenz, Directora

Esta Iniciativa tambien esta apollada por First 5 LA v INFO LINE de Los Angeles.



£ Qg es la Ley de Entrega de Bebés Sin Peligro?

La Ley da Entraga de Babés Sin Paligro de California parmitz
a los padres entregar a su recién nacido confidencialmeants.
Siempre que al bebé no haya sufrido abuso ni nagligencia,
padres pueden entregar a su recién nacido sin temor a ser
arrestados o procesados.

£ Como funciona®

El padreimadre con dificultades que no pusda o no quiera cuidar
de su recién nacido puede enfregarlo en forma legal, confidendial
sequra, dentro de los tres dias del nadmianto. El bebs debe ser
entregado a un empleado de una sala de emergencias o deun
cuartel de bomberos del Condado de Los Angeles. Siempra qua

al bebé no presaente signos de abuso o negligencia, no sera
nacasario suministrar nombras ni informadcion alguna. Si el
padre/madre cambia de opinidn postedorments v desea recuperar
a su bebs, los trabajadores utilizaran brazaletes para poder
vincularlos, El babé llevara un brazalete v & padredmadre recibira
un brazalets igual.

£ Cé pasa si el padre/madre desea recuperar

a su bebhé?

Los padres que cambien de opinidn pueden empezar el proceso de
reclamar a su recién nacido denfro de los 14 dias. Estos padres

deberan llamar al Departamento de Sendcios para Minos v Familias
{Departmeant of Children and Family Serices) del Condado de Los
Angelas, al 1-800-540-4000.

&Sdlo los padres podran llevar al recién nacido?

Enla mayoria de los casos, los padres son los que llevan al
bebé. La ley permite que otras personas lleven al bebé si ienan
la custodia legal del menor.

cLos padres deben llamar antes de levar al behé?
M. El padreimadre puede llevar a su bebé an cualquier
momento, las 24 horas del dia, los 7 dias de la semana,
mientras que enfregue a su bebé a un empleado del hospital
o de un cuartal de bombanos.

LEs necesario que el padre/madre diga alge a las
personas que reciben al bebea?

M. Sinembargo, el personal del hospital le padira que llens un
cuestionano con la finalidad de recabar antecedentes médicos
importantes, que resultan de gran ulilidad para los cuidades que
recibird el bebé. Es recomendado llenar este cuestionario, pero
no es obligatoro hacerlo.

LQué ocurrira con el behaé?

El bebé sera examinado v, de ser necosano, recibira tratamisnto
médico. Luego el bebé se entregara a un hogar preadoptivo.

LOué pasara con el padre/madre?
Una vez que los padres hayan entregado a su babs en forma
sequra, seran libres deirse.

¢ Por qué California hace esto?

La finalidad de la Ley de Entrega de Bebés Sin Pdigro es
proteger a los bebés del abandono por parte de sus padres v de la
posibilidad de que mueran o sufran dancs. Usted probablements
haya escuchado historas fragicas sobre bebés abandonados en
basurerce o en bahos publicos. Es posible que os padres que
cometieron estos actos hayan estado afravesando dificultades
emocionales graves. Las madres puaden haber ocultado su
embarazo, por temor a lo que pasaria si sus familias se enteraran.
Abandonaron a sus recién nacidos porque tenian miedo v no tenian
adonde recurir para obtener ayuda. El abandono de un recién
nacido lo pone en una situacion de peligro extremo. Ademas es
ilzgal. Muy a menudo el abandono provoca la muerts del bebs,
Ahora, gracias a la Ley de Entrega de Bebés Sin Peligro, esta
tragedia ya no debe sucader nunca mas en California.

Historia de un behé

A las 8:30 am. del jusves 25 de julio de 2002, se entregd un
bebé recién nacido saludable en el 5t Bernardine Medical Center
en San Bernardino, en virtud de las disposiciones de la Ley de
Entrega de BEebés Sin Peligro. Como lo establece la ley, la madre
dal bebd no sa tuvo qua identificar. Cuando el bebé llegd a la
sala de emergencias, un pediatra lo revisd v determing que el
bebé estaba saludable v no tenia problemas. El bebé fua
ubicada con una buena familia, mientras se iniciaban los framites
de adopcion.

Cada recién nacido merece una
oportunidad de tener una vida saludable.
Si alguien que usted conoce esta pensando
en abandonar a un recién nacido, inférmele
fqué atras opciones tiene.

Es mejor gque las mujeres busqguen ayuda para recibir atencion madica y asesoramienio adecuado
durante el embarazo. Pero al mismo tiempo, queremos asegurarles a los padres que optan por no

quedarse con su bebé que no irdn a la carcel si dejan a sus bebés en buenas manos en cualguier
sala de emergencia de un hospital o en un cuartel de bomberos del Condado de Los Angeles.
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Chapter 2.206 DEFAULTED PROPERTY TAX REDUCTION PROGRAM

2.206.010 Findings and declarations.

2.206.020 Definitions.

2.206.030 Applicability.

2.206.040 Required solicitation and contract language.
2.206.050 Administration and compliance certification.
2.206.060 Exclusions/Exemptions.

2.206.070 Enforcement and remedies.

2.206.080 Severability.

2.206.010 Findings and declarations.
The Board of Supervisors finds that significant revenues are lost each year as a result of taxpayers whoa fail to pay
their tax obligations on time. The delinquencies impose an economic burden upon the County and its taxpayers.
Therefore, the Board of Supervisors establishes the goal of ensuring that individuals and businesses that benefit
financially from contracts with the County fulfill their property tax obligation. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.020 Definitions.
The following definitions shall be applicable to this chapter:
A. “Contractor” shall mean any person, firm, corporation, partnership, or combination thereof, which submits a bid
or proposal or enters into a contract or agreement with the County.
B. “County” shall mean the county of Los Angeles or any public entities for which the Board of Supervisors is the
governing body.
C. “County Property Taxes" shall mean any property tax obligation on the County's secured or unsecured roll;
except for tax obligations on the secured roll with respect to property held by a Contractor in a trust or fiduciary
capacity or otherwise not beneficially owned by the Contractor.
D. “Department” shall mean the County department, entity, or organization responsible for the solicitation and/or
administration of the contract. .
E. “Default’ shall mean any property tax obligation on the secured roll that has been deemed defaulted by
operation of law pursuant to California Revenue and Taxation Code section 3436; or any property tax obligation on
the unsecured roll that remains unpaid on the applicable delinquency date pursuant to California Revenue and
Taxation Code section 2922; except for any property tax obligation dispute pending before the Assessment
Appeals Board.
F. “Solicitation” shall mean the County’s process to obtain bids cr proposals for goods and services.
G. “Treasurer-Tax Collector” shall mean the Treasurer and Tax Collector of the County of Los Angeles. (Ord. No.
2008-0026 § 1 (part), 2009.)

2.206.030 Applicability.
This chapter shall apply to all solicitations issued 60 days after the effective date of the ordinance codified in this
chapter. This chapter shall also apply to all new, renewed, extended, and/or amended contracts entered into 60
days after the effective date of the ordinance codified in this chapter. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.040 Required solicitation and contract language.
All solicitations and all new, renewed, extended, and/or amended contracts shall contain language which:
A. Requires any Contractor to keep County Property Taxes out of Default status at all times during the term of an
awarded contract;
B. Provides that the failure of the Contractor to comply with the provisions in this chapter may prevent the
Contractor from being awarded a new contract; and
C. Provides that the failure of the Contractor to comply with the provisions in this chapter may constitute a material
breach of an existing contract, and failure to cure the breach within 10 days of notice by the County by paying the
outstanding County Property Tax or making payments in a manner agreed to and approved by the Treasurer-Tax
Collector, may subject the contract to suspension and/or termination. (Ord. No. 2008-0026 § 1 (part), 2009.)

2.206.050 Administration and compliance certification.
A. The Treasurer-Tax Collector shall be responsible for the administration of this chapter. The Treasurer-Tax
Collector shall, with the assistance of the Chief Executive Officer, Director of Internal Services, and County
Counsel, issue written instructions on the implementation and engoing administration of this chapter. Such
instructions may provide for the delegation of functions to other departments.
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B. Contractor shall be required to certify, at the time of submitting any bid or proposal to the County, or entering
into any new contract, or renewal, extension or amendment of an existing contract with the County, that it is in
compliance with this chapter is not in Default on any County Property Taxes or is current in payments due under
any approved payment arrangement. (Ord. No. 2009-0026 § 1 (part), 2009.)

2.206.060 Exclusions/Exemptions.
A. This chapter shall not apply to the following contracts:
1. Chief Executive Office delegated authority agreements under $50,000;
2. A contract where federal or state law or a condition of a federal or state program mandates the use of a
particular contractor,;
3. A purchase made through a state or federal contract;
4. A contract where state or federal monies are used to fund service related programs, including but not limited to
voucher programs, foster care, or other social programs that provide immediate direct assistance; :
5. Purchase orders under a master agreement, where the Contractor was certified at the time the master
agreement was entered into and at any subsequent renewal, extension and/or amendment to the master
agreement.
6. Purchase orders issued by Internal Services Department under $100,000 that is not the result of a competitive
bidding process.
7. Program agreements that utilize Board of Supervisors' discretionary funds;
8. National contracts established for the purchase of equipment and supplies for and by the National Association of
Counties, U.S. Communities Government Purchasing Alliance, or any similar related group purchasing
organization;
9. A monopoly purchase that is exclusive and proprietary to a specific manufacturer, distributor, reseller, and must
match and inter-member with existing supplies, equipment or systems maintained by the county pursuant to the
Los Angeles Purchasing Policy and Procedures Manual, section P-3700 or a successor provision;
10. A revolving fund (petty cash) purchase pursuant to the Los Angeles County Fiscal Manual, section 4.6.0 ora
successor provision;
11. A purchase card purchase pursuant to the Los Angeles County Purchasing Policy and Procedures Manual,
section P-2810 or a successor provision;
12. A non-agreement purchase worth a value of less than $5,000 pursuant to the Los Angeles County Purchasing
Policy and Procedures Manual, section A-0300 or a successor provision; or
13. A bona fide emergency purchase pursuant to the Los Angeles County Purchasing Policy and Procedures
Manual section P-0900 or a successor provision;
14. Other contracts for mission critical goods and/or services where the Board of Supervisors determines that an
exemption is justified.
B. Other laws. This chapter shall not be interpreted or applied to any Contractor in a manner inconsistent with the
laws of the United States or California. (Ord. No. 2008-0026 § 1 (part), 2009.)

2,206.070 Enforcement and remedies. )
A. The information furnished by each Contractor certifying that it is in compliance with this chapter shall be under
penalty of perjury.

B. No Contractor shall willfully and knowingly make a false statement certifying compliance with this chapter for the
purpose of obtaining or retaining a County contract. .

C. For Contractor's violation of any provision of this chapter, the County department head responsible for
administering the contract may do one or more of the following:

1. Recommend to the Board of Supervisors the termination of the contract; and/or,

2. Pursuant to chapter 2.202, seek the debarment of the contractor; and/or,

3. Recommend to the Board of Supervisors that an exemption is justified pursuant to Section 2.206.060.A.14 of
this chapter or payment deferral as provided pursuant to the California Revenue and Taxation Code. (Ord. No.

2009-0026 § 1 (part), 2008.)

2.206.080 Severability.
If any provision of this chapter is found invalid by a court of competent jurisdiction, the remaining provisions shall
remain in full force and effect. (Ord. No. 2009-0026 § 1 (part), 2009.)





